

June 24, 2024

Request for Proposals (RFP)

1.0 Background

Subject RFP #:	217803-CON-01
RFP Issue Date:	June 24, 2024
Terms of Reference / Specifications:	Architectural engineering Oversight and Supervisory Services
Project	MOMENTUM Tiyeni
The Company	Palladium International, LLC
Country of Performance	Malawi
Due Date and Time for Written Questions	July 5, 2024; 5:00 pm Central Africa Time (CAT)
Due Date and Time for Responses to Written Questions	July 9, 2024; 5:00 pm CAT
Closing Date and Time	July 23, 2024; 5:00 pm CAT
Contact Person	Resident Engineer
Details for	Complete Request for Applications documents can be accessed at weblink: https://thepalladiumgroup.com/tenders
Submission	Submissions of proposals should be emailed to procurement.momentum@thepalladiumgroup.com

Thank you for your interest in the above procurement. As implementer for the Project, Palladium invites you to submit a proposal for the terms of reference below. Your proposal must be valid for the Validity Period.

Please submit your proposal in accordance with the Details for Submission above by the Closing Date and Time. This RFP in no way obligates Palladium to award a contract nor does it commit Palladium to pay any cost incurred in the preparation and submission of a proposal. Palladium bears no responsibility for data errors resulting from transmission or conversion processes.

I look forward to your response. If you have any queries, please do not hesitate to contact me by e-mail procurement.momentum@thepalladiumgroup.com

Yours sincerely,

Resident Engineer

2.0 Terms and conditions

1. Proposal Conditions

By submitting a proposal, potential suppliers are bound by these terms and conditions. Potential suppliers must submit offers with all details provided in English and with prices quoted in a single currency.

2. Proposal Lodgement

The Company may grant extensions to the Closing Time at its discretion. The Company will not consider any quotes received after the Closing Time specified in the RFP unless the Company determines to do so otherwise at its sole discretion.

3. Evaluation

The Company may review all proposal to confirm compliance with this RFP and to determine the best proposal in the circumstances.

4. Alterations

The Company may decline to consider a proposal in which there are alterations, erasures, illegibility, ambiguity or incomplete details.

5. The Company's Rights

The Company may, at its discretion, discontinue the RFP; decline to accept any proposal; terminate, extend or vary its selection process; decline to issue any contract; seek information or negotiate with any potential supplier that has not been invited to submit a proposal; satisfy its requirement separately from the RFP process; terminate negotiations at any time and commence negotiations with any other potential supplier; evaluate proposals as the Company sees appropriate (including with reference to information provided by the prospective supplier or from a third party); and negotiate with any one or more potential suppliers.

6. Amendments and Queries

The Company may amend or clarify any aspect of the RFP prior to the RFP Closing Time by issuing an amendment to the RFP in the same manner as the original RFP was distributed. Such amendments or clarifications will, as far as is practicable be issued simultaneously to all parties. Any queries regarding this RFP should be directed to the Contact Person identified on the cover page of this RFP.

7. Clarification

The Company may, at any time prior to execution of a contract, seek clarification or additional information from, and enter into discussions and negotiations with, any or all potential suppliers in relation to their proposals. In doing so, the Company will not allow any potential supplier to substantially tailor or amend their proposal.

8. Confidentiality

In their proposal, potential suppliers must identify any aspects of their proposal that they consider should be kept confidential, with reasons. Potential suppliers should note that the Company will only agree to treat information as confidential in cases that it considers appropriate. In the absence of such an agreement, potential suppliers acknowledge that the Company has the right to disclose the information contained in their proposal.

The potential supplier acknowledges that in the course of this RFP, it may become acquainted with or have access to the Company's Confidential Information (including the existence and terms of this RFP and the TOR). It agrees to maintain the confidence of the Confidential Information and to prevent its unauthorised disclosure to any other person. If the potential supplier is required to disclose Confidential Information due to a relevant law or legal

proceedings, it will provide reasonable notice of such disclosure to the Company. The parties agree that this obligation applies during the RFP and after the completion of the process.

9. Alternatives

Potential suppliers may submit proposals for alternative methods of addressing the Company's requirement described in the RFP where the option to do so was stated in the RFP or agreed in writing with the Company prior to the RFP Closing Time. Potential suppliers are responsible for providing a sufficient level of detail about the alternative solution to enable its evaluation.

10. Reference Material

If the RFP references any other materials including, but not limited to, reports, plans, drawings, samples or other reference material, the potential supplier is responsible for obtaining the referenced material and considering it in framing their proposal. And provide it to the Company upon request.

11. Price/Cost Basis

Prices or costs quoted must show the tax exclusive price, the tax component and the tax inclusive price.

The contract price, which must include any and all taxes, supplier charges and costs, will be the maximum price payable by the Company for the Goods and/or Services.

12. Financial information

If requested by the Company, potential suppliers must be able to demonstrate their financial stability and ability to remain viable as a provider of the Goods and/or Services over the term of any agreement.

If requested by the Company, the potential supplier must promptly provide the Company with such information or documentation as the Company reasonably requires in order to evaluate the potential supplier's financial stability.

13. Referees

The Company reserves the right to contact the potential supplier's referees, or any other person, directly and without notifying the potential supplier.

14. Conflict of interest

Potential suppliers must notify the Company immediately if any actual, potential or perceived conflict of interest arises (a perceived conflict of interest is one in which a reasonable person would think that the person's judgement and/or actions are likely to be compromised, whether due to a financial or personal interest (including those of family members) in the procurement or the Company).

15. Inconsistencies

If there is inconsistency between any of the parts of the RFP, the following order of precedence shall apply:

- (a) these Terms and Conditions;
- (b) the first page of this RFP; and
- (c) the Schedule

so that the provision in the higher ranked document will prevail to the extent of the inconsistency.

16. Collusion and Unlawful Inducements Potential suppliers and their officers, employees, agents and advisors must not engage in any collusive, anticompetitive conduct or any other similar conduct with any other potential supplier or person or quote any unlawful inducements in relation to their proposal or the RFP process.

Potential suppliers must disclose where proposals have been compiled with the assistance of current or former the Company employees (within the previous 9 months and who was substantially involved in the design, preparation, appraisal, review, and or daily management of this activity) and should note that this may exclude their proposal from consideration.

Potential suppliers warrant that they have not provided or offered any payment, gift, item, hospitality or any other benefit to the Company, its employees, consultants, agents, subcontractors (or any other person involved in the decision-making process relating to this RFP) which could give arise to a perception of bribery or corruption in relation to the RFP or any other dealings between the parties.

17. Jurisdiction

This RFP shall be subject to the laws of the District of Columbia, United States of America. The language of the arbitration will be English.

The Potential Supplier and the Company will use their best efforts to settle amicably any dispute, controversy, or claim arising out of, or relating to this RFP or the breach, termination, or invalidity thereof.

If no agreeable settlement can be found, any dispute, controversy, or claim arising out of or relating to this RFP or the breach, termination, or invalidity thereof, shall be settled by mediation through the American Arbitration Association by filing a request for mediation with the AAA and the other party. The Parties will be bound by any arbitration award rendered as a result of such arbitration as the final adjudication of any such dispute.

3.0 Purpose

Palladium is currently implementing a five-year MOMENTUM Tiyeni project funded by USAID under Cooperative Agreement No. 72061222CA00005; with an effective date of July 20, 2022, to July 19, 2027. MOMENTUM Tiyeni is designed to strengthen health systems and quality service delivery in Maternal, Newborn, Child Health (MNCH), Family Planning and Reproductive Health (FP/RH). Further, the project supports the attainment of health priorities in Malaria in Pregnancy (MIP), nutrition, Water, Sanitation, and Hygiene (WASH), COVID and Public Health Emergencies with a strong focus on Youth Friendly Health Services (YFHS) and Gender and Social Inclusion (GESI).

With funding from USAID, Palladium will undertake various construction works, namely, borehole rehabilitation, installation and reticulation of the Manifold Oxygen ecosystem; and infrastructure improvements, at sites located in seven MOMENTUM Tiyeni implementation districts of Lilongwe, Dowa, Mulanje, Machinga, Zomba, Mangochi and Chikwawa.

This solicitation is limited to procuring the services of an engineering firm that shall assume oversight and supervisory role in overseeing the construction processes to be carried out in the MOMENTUM Tiyeni implementation districts as described under **sub-section 9- Scope of Work and Standards** of this RFP. Inter alia, the engineering firm shall be responsible for the preparation of related documents including borehole licensing, waste management licensing and Environmental Impact Assessments as recommended by the Environmental Affairs department. The engineering firm shall also be responsible for preparing designs and tender documents of construction works and support supervising and managing construction activities. The engineering firm shall ensure that the anticipated construction works are effectively managed, and that the outcomes are delivered within the budget, on time and are of acceptable quality in accordance with the specifications.

4.0 Type of Contract

Firm Fixed Price Blanket Ordering Agreement. Fixed price work orders will be issued on an ad hoc basis.

5.0 Anticipated Contract Term

The ordering period will be up to 12 months subject to renewal depending on the continued requirement of services.

6.0 Company Information

Palladium is a global leader in the design, development and delivery of Positive Impact — the intentional creation of enduring social and economic value. We work with corporations, governments, foundations, investors, communities and civil society to formulate strategies and implement solutions that generate lasting social, environmental and financial benefits.

7.0 Project

Moving integrated, Quality Maternal, Newborn Child Health and Family Planning and Reproductive Health (MNCH/FP/RH) Services to Scale –MOMENTUM Tiyeni; USAID Cooperative Agreement No. 72061222CA00005

8.0 Timeline

The offeror must submit their bid by July 23, 2024; 5:00 pm CAT. Palladium will issue a contract between 30-60 days; and the contracting is contingent on client approval by USAID. The anticipated start date of initial work orders shall be September 1, 2024, or thereabouts.

9.0 Scope of Work and Standards

9.1 Project Scope

Palladium has planned to undertake three types of construction activities as described below; across its seven implementation districts of Zomba, Lilongwe, Dowa, Machinga, Mangochi, Mulanje and Chikwawa.

Palladium is soliciting proposals from eligible firms to procure the services of engineering firm which shall have oversight and supervisory responsibilities for the construction works that Palladium has planned as described in this sub-section; and that they are of high quality and in line with the construction standards. The anticipated outcomes for the anticipated construction works have been provided in detail in Attachment A of this RFP.

The anticipated construction works have been divided into lots. The engineering firm submitting their proposal must opt for the preferred lot(s) in accordance with the firm's experience and core business. The engineering firm is expected to perform the following deliverables upon negotiation of the work orders for the lot that it has opted for:

Lot 1: Borehole Rehabilitation

MOMENTUM TIYENI intends to support the rehabilitation of boreholes to improve access and use of safe water in cholera-affected communities. 35 boreholes, five (three at the community and two at the health center) in each district of Lilongwe, Dowa, Mulanje, Machinga, Chikwawa, Mangochi and Zomba will be rehabilitated. The proposed rehabilitation activities include; borehole flushing, construction of concrete aprons and soak away pits, replacement of borehole parts and water quality testing. The contracted Architectural and engineering firm shall be responsible for overseeing the rehabilitation of these boreholes; ensuring that the minimum requirements for each borehole are fulfilled following the specifications as detailed in Attachment A. As part of its oversight responsibilities, the firm shall perform the following deliverables:

- Conducting site assessments and data collection
- Application and handling of licensing by the National Water Regulatory Authority (NWRA) as guided by the client and preparing project brief for Environmental Affairs department recommendations
- Preparing and certifying engineering designs, structural analysis, and reports for the proposed construction interventions.
- Preparing the detailed technical specifications and estimates. Preparing comprehensive tender documents/request for proposal documents for procurement of construction company and review of prequalification and tender.
- Providing technical review, professional inputs, advice, and support during the borehole rehabilitation work.
- Providing effective supervision and oversight of the construction activities including quality assurance, monitoring the cost and time compliance and providing work site inspection reports.
- Providing oversight of compliance to environmental standards and specifications.
- Preparing monthly progress reports and completion reports to certify the successful execution and completion of the construction activities.
- Checking installation and commissioning of completed works and preparing maintenance procedures .

Lot 2: Installation and reticulation of the Manifold Oxygen ecosystem

MOMENTUM TIYENI intends to support the efforts of the Malawi Ministry of Health to increase the availability of oxygen in health facilities. MOMENTUM TIYENI intends to support seven districts with oxygen ecosystems in 13 health facilities (6 community hospitals and 7 health centers). The proposed construction activities will include reticulation of oxygen piping and the construction of manifold shelters. The contracted Architectural and engineering firm shall be responsible for overseeing the installation, reticulation and construction work; ensuring that the work is completed following the specifications as detailed in Attachment A. As part of its oversight responsibilities, the firm shall perform the following deliverables:

- Conducting site assessments and data collection
- Preparing project brief and Environmental reports as guided by Client and Environmental Affairs department recommendations.
- Preparing and certifying engineering designs, structural analysis, and reports of the approved architectural drawings for the proposed construction interventions.
- Preparing the detailed technical specifications and estimates
- Preparing comprehensive tender documents/request for proposal documents for procurement of construction company and review of prequalification and tender.
- Providing technical review, professional input, advice, and support during the construction works.
- Providing effective supervision and oversight of the construction activities including quality assurance, monitoring the cost and time compliance and providing work site inspection reports.
- Providing oversight of compliance to environmental standards and specifications.
- Preparing monthly progress reports and completion reports to certify the successful execution and completion of the construction activities.
- Checking installation and commissioning of completed works and preparing maintenance procedures as well as preparing the "as-built drawings".

Lot 3: Infrastructure Improvements

MOMENTUM Tiyeni plans to support minor construction activities in the five (5) full implementation districts of Chikwawa, Machinga, Mulanje, Lilongwe and Dowa. The planned construction activities will assist MOMENTUM Tiyeni achieve its objective of improving access and quality of health service delivery. Thirteen (13) health facilities have been earmarked and will potentially be supported with construction activities. The proposed construction activities include maternity building extensions, construction of WASH facilities (Pit latrines, bathrooms, incinerators, ash pits and placenta pits) and minor renovations to the existing maternity building. The contracted Architectural and engineering firm shall be responsible for overseeing the construction activities; ensuring that the work is completed following the specifications as detailed in Attachment A. As part of its oversight responsibilities, the firm shall perform the following deliverables:

- Conducting site assessments and data collection
- Preparing project brief and Environmental reports as guided by Client and Environmental Affairs department recommendations.
- Preparing and certifying detailed architectural drawings for proposed construction interventions with compliance to industry standards including the Malawi National Construction Industry Council and Malawi Bureau of Standards.
- Preparing and certifying engineering designs, structural analysis, and reports of the approved architectural drawings for the proposed construction interventions.
- Preparing the detailed technical specifications and estimates of the proposed designed buildings/structures.
- Preparing comprehensive tender documents / request for proposal documents for procurement of construction company and review of prequalification and tender.
- Providing technical review, professional input, advice, and support during the construction works.
- Providing effective supervision and oversight of the construction activities monitoring the quality, cost and time compliance and providing work site inspection reports.
- Providing oversight of compliance of environmental standards and specifications.
- Preparing monthly progress reports and completion reports to certify the successful execution and completion of the construction activities.
- Checking installation and commissioning of completed works and prepare maintenance procedures as well as prepare the "as-built drawings".

9.2 Required Offeror Qualifications

To be selected for award the offeror must possess the following:

- At least 5 years of experience in respect of the construction works they have opted to bid as described under **sub-section 9.1, Project Scope**
- Demonstrable execution of engineering oversight responsibilities of at least 3 similar construction works projects funded by USAID or any other international agencies and/or donors in the past 5 years and should provide at least 3 references to be contacted.
- Have the necessary entity and business registration certifications (Refer to *Subsection 12, Instructions to Offerors* for documentation required to be submitted with technical and cost proposals)
- Offeror must have Unique Entity Identifier (UEI) number and be registered in SAM.gov as an architecture and engineering firm, or ability to obtain a UEI and SAM registration within five days of being notified of selection.

10.0 Evaluation and Award Process

10.1 General Information

Palladium anticipates receiving at least one round of questions from potential firms; to which Palladium shall reply to all questions to all the entities that submitted their proposals through a modification to the RFP.

Each offer submitted will be reviewed by an evaluation committee of Palladium employees in accordance with the criteria below, and the award will be made to the firm responsible whose offer represents the best overall value to Palladium.

10.2 Evaluation Criteria

The award will be made to the Offeror whose proposal has conformed to the solicitation and is determined to offer the **Best Value** to Palladium. Offers will be evaluated as follows:

10.2.1 Technical Proposal:

- Ability to meet the Scope of Work
- Technical and Management Approach
- Activity implementation

10.2.2 Financial Proposal:

Illustrative Cost/Price

Technical Evaluation Criteria	
A. Ability to meet Scope of Work Maximum Possible Points: 35	
 Organizational Experience and Past Performance Technical experience of the firm including formally documented and verifiable recent/ongoing work of the type under consideration. 	20
 Key Personnel/Staff Experience in Similar Projects (the same size or bigger projects) Management Qualifications of supervisory personnel Experience/certificates of the technical staff assigned to the project-how technical staff reflect years and types of related experience 	15

Technical Evaluation Criteria	
B. Technical and Management Approach Maximum Possible Points: 50	
Demonstrated understanding of the expectations for the solicitation	20
Coherence and feasibility of the plan to achieve the objective and produce the deliverables	15
Efficiency/Effectiveness/Innovation of Proposed Approach	15
C. Activity Implementation Maximum Possible Points : 15	
 Roles and responsibilities of staff are clear Sufficient and appropriate human resources are devoted to activities Project Manager is given appropriate level of authority to implement the program Adequate internal monitoring system proposed. 	15
Maximum Technical Score:	100

Cost/	Price Evaluation Criteria
A. Co	mpleteness and adequacy of proposed budget information
•	Has the budget document been adequately completed in all necessary categories as per the template provided? Does the budget narrative provide sufficient explanation of proposed costs?
B. Co	st Effectiveness and realism
•	Are the budget estimates realistic for the proposed activities? Are the proposed costs fair and reasonable and reflective of the market rates?

11.0 Procurement Integrity and Ethics

It is Palladium's Policy that no gifts of any kind and of any value be exchanged between vendors/contractors and Palladium personnel. Discovery of the same will be grounds for disqualification of the vendor/contractor from participation in any Palladium's procurements and may result in disciplinary actions against Palladium personnel involved in such discovered transactions.

12.0 Instructions to the Offerors

12.1 Contents of Proposal

Offerors shall submit their proposal as two separate files. The one that addresses the technical aspects shall be titled **Technical Proposal** and the other that addresses the aspect of costs shall be titled **Cost Proposal**.

The proposal must be submitted in English with prices in U.S. currency upon referencing the prevailing USD/MWK exchange rate at K1,720.00

12.1.1 Technical Proposal:

Offeror's Technical Proposal shall include all the following (Refer to Attachment B for Technical Proposal format):

- **a)** Completed and signed Attachment B Technical Proposal Format
- **b)** Name and contact information for at least 3 current or previous clients that can serve as references for the Offeror.

12.1.2 Cost Proposal:

Offerors Cost Proposal shall include an illustrative budget for the lot being bid for as presented in sub-

section 12.1,2c) below. In the lot(s) elected, the cost proposal shall include all the following (Refer to

Attachment C for Budget format):

a) Budget

Using the illustrative budget scenarios in Sub-section 12.1.2 c); Offerors shall include an illustrative

budget and a detailed breakdown, using the following line items, as needed:

- **Labor**: Provide a separate line item for each proposed position and/or name of the individual if known, identifying each by title, fixed hourly rate, and level of effort for that position.
- **Travel and Transportation:** Estimate the number of trips and estimated cost per trip, including origin and destination, duration of travel, and number of individuals traveling.
- **Other Direct Costs:** This should include communications, supplies and materials, as well as any other necessary costs that directly benefit the work proposed by the Offeror. Show estimated amount, type, and unit cost.

b) Budget Narrative

To support the costs proposed, please provide detailed budget notes/narrative that explain how all costs were derived. The combination of the budget and budget narrative must be sufficient to allow a determination of whether the costs estimated are reasonable and realistic.

c) Illustrative budget scenario

Lot 1: Borehole rehabilitation

Phase 1 -

i.

- Activity 1: Site assessments and planning
- a. <u>Sub-activities</u>
- <u>Conducting site assessments and collection of data</u>

Phase 2-

I. Activity 1: Development of Environmental reports and borehole licensing

- a. Sub-activities
 - Application and handling of borehole licensing by the National Water Regulatory Authority and project brief documents for Environmental Affairs Department recommendations.
 - Creation and processing of Environmental Impact Assessments and /Environmental social management plan as recommended by Environmental Affairs Department /MEPA.

II. Activity2: Design and Development of Boreholes in Dowa district

- Creation of preliminary drawings for the borehole for civil works rehabilitation scope.
- Creation of working drawings
- Creation of estimates budget, activity timeline and Bill of Quantities
- Creation and development of tender documents.
- Partaking in stakeholder meetings.

Lot 2: Oxygen Ecosystems

<u>Phase 1 -</u>

i.

- Activity 1: Site assessments and planning
 - a. <u>Sub-activities</u>
 - Conducting site assessments and collection of data

Phase 2-

I. Activity 1: Development of Environmental reports and licensing

a. Sub-activities

- Creation and processing of project brief documents for Environmental Affairs Department recommendations.
- Creation and processing of waste management licensing, Environmental Impact Assessments and /Environmental social management plan as recommended by Environmental Affairs Department /MEPA.

II. Activity2: Design and Development of Machinga District Hospital installation of Manifold oxygen ecosystem

a. Sub-activities:

- Creation of preliminary drawings for the manifold shelter to house 24 gas cylinders and oxygen piping outlets as detailed in the scope of work.
- Creation of working drawings for the manifold shelter and oxygen piping outlets for Machinga DHO.
- Creation of estimates budget, activity timeline and Bill of Quantities for Manifold shelter and oxygen piping for Machinga D.H.O
- Creation and development of tender documents.
- Partaking in stakeholder meetings

Lot 3: Infrastructure Improvements

<u> Phase 1 -</u>

- i. <u>Activity 1: Site assessments and planning</u>
- a. <u>Sub-activities</u>
- <u>Conducting site assessments and collection of data</u>

<u>Phase 2-</u>

I. Activity 1: Development of Environmental reports and licensing

a. Sub-activities

- Creation and processing of project brief documents for Environmental Affairs Department recommendations.
- Creation and processing of waste management licensing, Environmental Impact Assessments and /Environmental social management plan as recommended by Environmental Affairs Department /MEPA.

II. Activity2: Design and Development of Area 23 health Center Infrastructure Improvements

a. Sub-activities:

- Creation of preliminary drawings for the maternity building extensions, pit latrines and bathrooms for Area 23 health Center in Lilongwe district.
- Creation of working drawings for the maternity building extensions, pit latrines and bathrooms for Area 23 health center.
- Creation of estimates budget, activity timeline and Bill of Quantities for Area 23 health center maternity building extension, male and female pit latrine and bathrooms.
- Creation and development of tender documents.
- Partaking in stakeholder meetings

12.1.3 Signed Certifications: Terrorism, Anti-Kick Back, Debarment, Foreign Corrupt Practices Act

The Offeror must complete and sign Certifications by an authorized official of the Offeror's organization and attached to the proposal. Find the certification template in Attachment D.

12.1.4 Attachments to the Proposal

The following items are required to be submitted as part of the proposal:

- Technical Proposal
- Cost Proposal
- Company profile including certifications of employees by discipline, professional indemnity insurance
- Notarized Copy of registration certificate
- Notarized Copy of National Construction Industry Council (NCIC) Certificate
- Evidence of tax compliance
- Signed certifications and representations

13.0 Indemnity Clauses and Other Requirements

Any contract/purchase order resulting from this solicitation must be signed by both parties in order to be considered valid and in force. All costs associated with, but not limited to, production, preparation and/or delivery of goods or services, including deliveries, accepted by Palladium staff, without a fully executed (signed by both parties) contract/purchase order, are at the vendor's risk only. Palladium shall not pay for any costs, without limitation, associated with production, preparation or delivery of goods and/or services under this or any other contract/purchase order, which has not been signed by both parties.

If your proposal is successful, you will be required to enter into the Company's standard contract for the types of goods or services being provided. In the provision of the Goods and Services, you will be required to comply with the Company's policies, including (without limitation) its Business Partner Code of Conduct and any relevant client terms and conditions. Potential suppliers must also comply with the Company's Business Partner Code of Conduct in the submission of any proposals pursuant to this RFP.

If you are bidding as part of a joint venture, partnership or similar, please make this clear in your submission. Likewise, if you propose to subcontract any part of the goods or services provision, then disclose this fact within your submission. The Company may require additional information from you and approval for subcontracting will not be automatic as subcontractors will be subject to Palladium's Due Diligence process and shall require to be submitted for USAID Partner Vetting.

14.0 Attachments

The underlisted documentation has been provided for the offeror's reference and use in developing proposal.

Attachment A - Scope of Work for Proposed Construction Activities

Attachment B- Technical proposal format

Attachment C- Budget template

Attachment D- Reference format

Attachment E- Certifications and Representations

Attachment F- Due diligence form

Attachment G- Copy of the Contract

Attachment H- Instructions for obtaining UEI number



MOMENTUM Tiyeni Project

Attachment A - Scope of Work for Proposed Construction Activities

Annex 1 Building Construction Scope of Work

District	Health Facility Name	Work Description	Scope of Work	Comments
		Extend maternity building	1. Site Clearing	
			2. Foundation trench excavation	
			3. Casting foundation concrete footing	
		2. To create additional two (2) bed space for High Dependency Unit	 Construction of substructure foundation walls Casting of reinforced concrete slab 	
			6. Supestructure wall building	
		from 4 bed to 6 bed	7. Casting reinforced concrete ring beam	
			8. Building gable walls	
			9.Truss erection and iron sheets roofing	
		5. To create space for two (2) additional bathrooms		
		and two (2) toilets.	11. Electrical tubing and wiring installation , sockets and	
			light switches	
			12. Plumbing pipe installation for wash closets and	
			sinks 13. Plastering 14. Blundering and ceiling board installation	
			15. Wall painting	
			16. Floor screed and vinyl flooring	
			17. Window glazing	
			18. Door installation	
		The proposed building extension of the maternity	A. Placenta pit emptying	
			B. Demolish placenta pit	
		another allocated site within the facility) the	C. Level the land	
			D. Construction of an Incinerator, ash pit and placenta	
			pit	
			1. Excavate foundation, casting concrete strip footing 2. Foundation wall construction	
			 Backfilling around the trenches, levelling and 	The maternity wing at the health facility is
			spreading	not yet operational. Therefore, maternity
			4. Hardcore filling, anti-termite treatment application	services would not be affected during
			5. Casting reinforced concrete slab	construction
			6. Installation of placenta pit cover	
		The proposed building extension of the maternity	A. Pit latrine emptying	
			B. Demolish pit latrine	
		another allocated site within the facility) the pit	C. Toilet Construction	
			1. Site Clearing and levelling of rubble	
			2. Foundation trench excavation	
	Area 23 Health Center		 Casting foundation concrete footing Construction of substructure foundation walls 	
			5. Casting of reinforced concrete slab	
			6. Supestructure wall building	
			7. Casting reinforced concrete ring beam	
			8. Building gable walls	
			9. Truss erection and iron sheets roofing	
			10. Installation of door and window frames	
			11. Plastering	
			12. Wall painting	
		Renovate the existing maternity building	1. Cleaning of the floors to create a smooth surface	
		1. Adding epoxy paint /vinyl flooring to the existing floor	2. Adding epoxy paint to the floor	
		100r 2. Plumbing works- adding one (1) sink in the	3. Insert water pipes into the wall, connect PVC pipes to manholes to soak away pit, supply and fix Vaal sink	
			complete with components	
		room	4. Construct 115mm dwarf walls with a door opening to	
		3. Constructing wall cubicles in the labour ward	create cubicles in the labour ward.	
			5. Plaster and paint the walls.	
		storage purposes for the postnatal ward	6. Mount timber wood planks to wall, prime and paint	
		Extend the Under 5 Clinic building	1. Site Clearing	The extension of the under 5 clinic
				building will require that services
		1. To create space (1 room) for storage	2. Foundation trench excavation 3. Casting foundation concrete footing	building will require that services currently provided in the building be
		1. To create space (1 room) for storage	2. Foundation trench excavation	
		1. To create space (1 room) for storage 2. To create one (1) room for Dry Blood sampling	 Poundation trench excavation Casting foundation concrete footing Construction of substructure foundation walls Casting of reinforced concrete slab 	currently provided in the building be
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	 Poundation Trench excavation Casting foundation concrete footing Construction of substructure foundation walls Scasting of reinforced concrete slab Supestructure wall building 	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wingin installation, sockets and	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wiring installation , sockets and light switches	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wingin installation, sockets and	currently provided in the building be relocated within the health facility during
		 To create space (1 room) for storage To create one (1) room for Dry Blood sampling To create a waiting area 	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wiring installation, sockets and light switches 12. Plumbing pipe installation for wash closets and sinks 13. Plastering	currently provided in the building be relocated within the health facility during
Lilongwe		1. To create space (1 room) for storage 2. To create one (1) room for Dry Blood sampling 3. To create a waiting area	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wirring installation , sockets and light switches 12. Plumbing pipe installation for wash closets and sinks 13. Plastering 14. Blundering and celling board installation	currently provided in the building be relocated within the health facility during
Lilongwe		1. To create space (1 room) for storage 2. To create one (1) room for Dry Blood sampling 3. To create a waiting area	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wiring installation , sockets and light switches 12. Plumbing pipe installation for wash closets and sinks 13. Plastering 14. Blundering and ceiling board installation 15. Wall painting	currently provided in the building be relocated within the health facility during
Lilongwe		1. To create space (1 room) for storage 2. To create one (1) room for Dry Blood sampling 3. To create a waiting area	2. Foundation Trench excavation 3. Casting foundation concrete footing 4. Construction of substructure foundation walls 5. Casting of reinforced concrete slab 6. Supestructure wall building 7. Casting reinforced concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets roofing 10. Installation of door and window frames 11. Electrical tubing and wirring installation , sockets and light switches 12. Plumbing pipe installation for wash closets and sinks 13. Plastering 14. Blundering and celling board installation	currently provided in the building be relocated within the health facility during

Image: Second teacher is a second of a marker state of a second a second of a s	Dist in	the data for the second	West De	6 (111-)	Comments of
Match Install, Carling control and sectors appendix a part of a same state of a sector is and sectors a	District	Health Facility Name	Work Description	Scope of Work	Comments
Longing and the second provide of periods and the second periods of periods of periods and the second periods of					
 Loncase pace in balance and moral as bed in the particular of many and moral as a construction of a many particular of many and moral as a construction of many particular of many and moral as a construction of many particular of					
Image: Section books 2. Carling of control table - Conting of control table - Conting of control table Image: Section and Section Books - Secting of control table - Secting of control table - Secting of control table Image: Section and Section Books - Secting of control table - Secting of control table - Secting of control table - Section Books Image: Section and Section Books - Section Books	1				
Image: Second	1				
Note: A left of control to the section of an indication of the section of the section of an indication of the section of the sect			4. To increase space in the postnatal ward from 6	6. Superstructure wall building	construction.
Hand heads 9. True section and non-betts onling In the section of a new photom frame. 1. Proteins give involution of new should frame. 1. Proteins give involution frame. In the section of a new photom frame. 1. Buildening and children of the section of the sectio			bed to 10 bed		
Idea in transmission 10. Installation of low and winder fails 1. Benoting and implicitation Idea in the installation of low and obtained installation 1. Benoting and implication for wash close and sinks Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea installation 1. Benoting and implication 1. Benoting and implication Idea insthe installation 1. Benoting and implication </td <th></th> <td></td> <td></td> <td></td> <td></td>					
11. Electrical tables get winds per instalation al. 12. Altering 12. Electrical tables get winds per instalation al. 12. Building 13. Building 13. Building 14. Building 14. Building 13. Building 14. Building 15. Building 5. Building 5. Building 14. Building 14. Building 15. Building 5. Building 5. Building 14. Building 15. Building 5. Building 5. Building 5. Building 15. Building 15. Building 5. Building 5. Building 5. Building 14. Building 1. Building 1. Building 5. Building 5. Building 5. Building 14. Building 1. Building 1. Building 5.					
12. Public prior institution for water data index Institution for water data index Institution for water data index 13. Behaving 14. Subprint Institution for water data in acroupt behaving 15. Weldow giving 16. Contraction and within forming 17. Weldow giving 18. Devine and the model 19. Participant of the data index 19. Pares extend and index 19. Participant of the dat					
Image: State in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of a state in the second maternity building extension are with explosion of the second maternity building extension are with explosion of the second maternity building extension are with explosion of the second maternity building extension are with explosion of the second maternity building extension are with explosion of the second maternity building extension are with explosion of the second maternity building extension are with explosion and the second maternity building extension are with explosion and the second maternity building extension are with explosion and the second maternity building extension are with explosion and the second maternity building extension are with explosion extension and the second maternity building extension are with explosion extension and the second maternity building extension are with explosion extension and the second maternity building extension are with explosion extension and the second maternity building extension are with explosion extension aread extension extension aread extension extension area with explo					
Halaka testin Certe L. Wall paining: 1. Wall paining: Statistic process and with footing: Statistic process and wit					
Name Is. Floor screed and why flooring Is. Shor installation Is. Shor installation Important is a specific of stating foot dranger BC case. <th></th> <td></td> <td></td> <td></td> <td></td>					
Image: Section of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a number of a new pit lattice and between of a new pit lattice and between of a number of a new pit lattice and between of a new pit lattice and hard with the new pit lat					
Notation in the installation of existing maternity building extension area 1. Boot installation of existing maternity building extension area 1. Repair cole bases of the installation of existing maternity building extension area 1. Repair cole bases of the installation of existing maternity building extension area 1. Repair cole bases of the installation of existing maternity building extension area 1. Repair cole bases of building installation of the installation					
Hard Processed mean entropy building extension area Interproposed mean entropy building Interproposed mean entropy buildi					
Note: Second the regime diversion of existing road range Second the regime diversion of existing road range of the regime diversion of the re				19. Construct storm water drain around the building	
Pictorization Enclose Repair root leadage by replacing wom out timber and incode. 1. Repair root leadage the timber side of the blundering. 1. Repair root leadage by replacing wom out timber and incode and side of the properties of the blundering. The properties matering building. 1. Repair root leadage the timber side of the blundering. 1. Repair root leadage in timber side of the blundering. 1. Repair root leadage in timber side of the blundering. 1. Repair root leadage in the root lead of the blundering. 1. Repair root leadage in the root lead of the blundering. 1. Repair root leadage in the root lead of the blundering. 1. Repair root lead of the blu					
Image: Section of a large processing of the section of a large processing group on other trues with next transcription of large processing group on the section of large processin					
 Installation of bundering and celling - due to the 2. Replace celling by bluedoning using 50:05mm time with the the maternity services be relocated and fem multite celling bands. Panning - due celling bands were destroyed by the rail and the celling bands. Panning - due celling bands were destroyed by the rail and the celling bands. Panning - due celling			Renovate the existing maternity building	1. Repair roof leakage by replacing worn out timber	
Image: Second					
and the celling bands were destroyed by the init. 3. Replace broken toxies cistem					
Image: Section of a sequence of an indicerator, placed application 4. Parting of existing interior valis 5. Replace brow midwo lower glass 6. Replace brow window lower glass 6. Replace brow window lower glass 6. Replace brow word of all window glass 6. Construction of a septic task 6. Construction of a septic task 6. Construction of a septic task 6. Construction of a new pit latrine and bathroom 8. Scating dronation fronting 8. Construction of a new pit latrine and bathroom 8. Scating dronation fronting 8. Construction of a new pit latrine and bathroom 8. Scating dronation fronting 8. Construction of an indicerator, placent pit, and 8. Stating dronation fronting 9. Trans service and front words 9. Trans service and front words 9. Trans service mignitude 9. Transmitter migni	1				
1 Plumbing works: regaring of broken toilet 5. Replace broken window lower glass 6. Replace broken window lower glass 6. Replace broken window lower glass 6. Replace broken window lower glass 6. Replace broken window lower glass 6. Replace broken window lower glass 1 1. Statilizition of new dows to replace the worm of the installing of the window lower glass 1. Replace broken window lower glass 1. Replace broken window lower glass 41644 1. Replace broken window lower glass 41644 1. Replace broken window lower glass 41644 1. Replace broken window lower glass 41644 1. Replace broken window lower glass 1. Rep	1				
Image: Section and sinks 6. Replace 50. worm outfluid doors 7. Replace 16. No. worm outfluid doors 7. Replace 16. No. worm outfluid doors Image: Section and Section of new doors to replace the worm of forming 8. Demoish existing storm water drains and construct work drains and work drains and construct work drains drains d	1				
Installation of new doors to replace the worm out Borning Borning Borning Installation of new doors to replace the worm out Repair window glass-suppy and fuing of Borning Borning Borning Catchment Population Repair window glass-suppy and fuing of I. Struction of a septic tank I. Struction of a septic tank Struction of a septic tank Struction of a septic tank I. Struction of a substruction of a subst	1		cistern and sinks	6. Replace 5 No. worn out flush doors	
Indexide Health Certh: Repair window glass: supply and tking of window glassupply and tking of window glass: supply and tking of w	1				
Motable Health Centerry 6. Repair window glass: -supply and fixing of window glasing new drains around the existing maternity building -1554) 7. Add epoxy paint/vinyl floring 1. Site Clearing Staff and clients will be encouraged to use pit latrine and bathrooms at the health facility. Construction of a septic tank 1. Site Clearing Staff and clients will be encouraged to use pit latrine and bathrooms at the health facility. Construction of a new pit latrine and bathroom 1. Site Clearing The proposed construction of the pit latrine and bathrooms at the health facility. Construction of a new pit latrine and bathroom 1. Site Clearing The proposed construction of the pit latrine and bathrooms will not affect the divery of maternity services at the health facility. Construction of a new pit latrine and bathroom 0. Support correst aigh the course. The proposed construction of a head pit latrine and bathroom 1. Star Clearing 1. Star Clearing 1. Star Clearing The proposed construction of a head pit latrine and bathroom at the head fit is clips. 2. Support correst right path 1. Building gabe walts 1. Star Clearing The proposed construction of a fit is clips. 2. Pattering 1. Point pit latrine and bathroom at the clips. 1. Star Clearing The proposed construction of a fit is clips. 2. Pattering 1. Star Clearing 1. Star Clearing <					
(Catchment Population 7.404 gavage and provide and proper provide and proproprovide and provide and provide and provide	1	Ndaula Health Centre			
416.91 7. Add group paint/winy/flooring Sconstruction of a septic tank 1. Stec Clearing Staff and clients will be encouraged to use pit latrine and bathrooms at the health facility. Construction of a new pit latrine and bathroom 1. Stec Clearing The proposed construction of the theorem Construction of a new pit latrine and bathroom 1. Stec Clearing The proposed construction of the theorem Construction of a new pit latrine and bathroom 1. Stec Clearing The proposed construction of the theorem 2. Condition transmitting 2. Condition transmitting The proposed construction of the theorem 3. Stec Clearing 2. Condition transmitting The proposed construction of the theorem 3. Stec Clearing 2. Construction of a new pit latrine and bathroom The proposed construction of the pit latrine and bathrooms will not affect the difference of the pit latrine and bathrooms will not affect the difference of the pit latrine and bathroom walls 3. Construction of a new pit latrine and bathroom 2. Foundation transmitting The proposed construction of a new pit latrine and bathroom 3. Building gable walls 3. To construction of a nindineerator, placenta pit, and 1. Foundation, casting concrete ship footing, link link concerting 1. Foundation, casting concrete ship footing, link link concerting, link link conconcerting, link link concerting, link link concerting, l		(Catchment Population		new oranis around the existing materinity building	
Construction of a septic tank 1. Site Clearing Stating foundation rench excavation Stating foundation iter of hexcavation 3. Casting foundation iter of hexcavation 3. Casting foundation iter of hexcavation Health facility. Construction of a new pit latrine and bathroom 1. Site Clearing The proposed construction of the the castavation 3. Casting foundation iter of hexcavation 3. Casting foundation iter of hexcavation The proposed construction of the the castavation 3. Casting foundation iter of hexcavation 3. Casting foundation iter of hexcavation The proposed construction of the the castavation 3. Casting foundation iter of hexcavation 3. Casting foundation iter of hexcavation The proposed construction of the the castavation 3. Casting concrete sing beam 8. Building gable walls 9. Truss erection and iron sheets 11. Humihing pipe installation 11. Plumihing pipe installation 12. Placering 13. Window glasing The proposed construction of an inferent site will be exclusing and rescave foundation, casting concrete site for health facility. Construction of an incinerator, placenta pit, and 1. Site Clearing 1. Site Clearing 1. Site Clearing 1. To create space for a lance for the labor or of substructure foundation walls 2. Superstructure wall building 2. Site for a labor or of substructure foundation walls	1	:41614)	7. Add epoxy paint/vinyl flooring		
2. Foundation Trench excavation use pit latrines and bathrooms at the health facility. 3. Casting of concrete slab 5. Casting of concrete slab 4. Construction of a new pit latrine and bathroom 1. Sice Clearing 2. Foundation Trench excavation 1. Excine and Bathrooms at the health facility. 3. Casting foundation footing - Foundation Trench excavation The proposed construction of the pit latrine and bathrooms at the health facility. 4. Construction of a new pit latrine and bathroom 1. Site Clearing The proposed construction of the pit latrine and bathrooms at the health facility. 5. Casting of concrete slab 6. Superstructure wall building - Foundation formage Health facility. 6. Superstructure wall building - Construction of an incinerator, placents pit, and 9. Torse section and ion sheets 10. Installation of door and window frames 11. Puming pipe installation 12. Plastering 1. Foor seced 15. Window glazing 12. Excavate foundation, casting concrete slab Incinerator, sub and placenta pits will not incinerator, sub and placenta pits will not incinerator sub an			8. Construct storm water drains around the		
3. Casting foundation footing health facility. 4. Construction of a new pit latrine and bathroom 5. Casting of concrete slab The proposed construction of the pit 2. Construction of a new pit latrine and bathroom 1. Site Classing Latrine and bathrooms will not affect the delevery of maternity services at the health facility. 2. Construction of a new pit latrine and bathroom 1. Site Classing Latrine and bathrooms will not affect the delevery of maternity services at the health facility. 3. Casting foundation footing 7. Casting concrete slab Execute Building gate walls International construction of solar and window frames International construction of and on the delevery of maternity services at the health facility. 4. Floor screed 1. Site Classing 1. Site Classing Internation delivery of maternity services at the health facility. 5. Construction of an incinerator, placenta pit, and 2. Superstructure wall construction using fire resistant the facility. The proposed construction of an incinerator, placenta pit, and 6. Construction of an incinerator, placenta pit, and 2. Superstructure wall construction using fire resistant The proposed construction of an incinerator, placenta pit, and 7. To create space for an incinerator, placenta pit, and 2. Superstructure wall construction using fire resistant The proposed construction of an incinerator, placenta pit, and 8. To create space for animy pla					
4. Construction of subtructure for doubtruction walls 5. Costing of concrete slab 6. Since Casting of concrete slab 7. Found after the concret slab 7. Since Casting of concrete slab 7. Since Casting of concrete slab 7. Since Casting of concrete slab 7. Scating of concrete slab 7. Scating of concrete slab 8. Subtructure wall building 7. Scating of concrete slab 6. Superstructure wall building 7. Scating of concrete slab 6. Superstructure wall building 7. Trais erection and iron sheets 10. Installation of door and window frames 11. Plumbing pipe installation 12. Plastering 13. Window glazing Construction of an incineerator, placenta pit, and 14. Floor screed 15. Window glazing 16. To create space for an any of the caston of an incineerator, placenta pit, and 17. To create space for Any more More Care room 18. To create space for any mick station 19. To create space for Any mick for Care room 19. To create space for Any mick for Care room 19. To create space for toteles for patients and stating 19. To create space for toteles for patients and stating					
S. Casting of concrete slab The proposed construction of a new pit latrine and bathroom Construction of a new pit latrine and bathroom 1. Site Claring Latrine and bathrooms will not affect the delivery of maternity services at the heat facility. Construction of a new pit latrine and bathroom 3. Casting foundation footing Heat facility. Construction of a new pit latrine and bathroom 1. Site Claring Latrine and bathrooms will not affect the delivery of maternity services at the heat facility. Construction of a new pit latrine and bathroom 3. Casting foundation footing Heat facility. Construction of a new pit latrine and bathroom 3. Casting foundation footing Heat facility. To casting concrete slab S. Casting of concrete slab Intername supplication Heat facility. S. Window glazing 3. Wall painting Liceavate foundation, casting reinforced concrete slab Indicaton wall construction, casting reinforced concrete slab Indicaton wall construction, casting reinforced concret slab S. To create space for a nurse's station 2. Superstructure wall construction on slap fite resistant brief casting foundation revols, scaling of concrete slab Sometare slap fite of a facility services at the heat facility. S. To create space for a nurse's station 2. Stree facility diffication phicks, installation of door and shipt covers, casting foundatin revol secation fing beam diffication walls					health facility.
Construction of a new pit latrine and bathroom 6. Evice in Steel Centry heproposed construction of the pit 2. Foundation french excavation 3. Casting foundation footing 4. Construction of substructive foundation walls 5. Casting of concrete slab 6. Superstructure wall building 6. Superstructure wall building 7. Casting concrete slab 6. Superstructure wall building 6. Superstructure wall building 7. Casting concrete slab 6. Superstructure wall building 7. Sarting concrete slab 7. Sarting concretes slab					
2. Foundation french escavation Latine and bathrooms will not affect the 3. Casting foundation footing 4. Construction of substructure foundation walls 5. Casting of concrete siab 6. Superstructure wall building 7. Casting concrete siab 6. Superstructure wall building 7. Casting concrete ing beam 8. Building gable walls 9. Truss erection and iron sinders 10. Installation of door and window frames 11. Plumbing pipe installation 11. Plumbing pipe installation 11. Plumbing pipe installation 12. Plustering 13. Wall painting 11. Plumbing pipe installation 12. Plustering 13. Wall painting 14. Excavate foundation, casting concrete strip footing, Increator, sha and placenta pit, sonthrough gable walls 2. Sumother concrete side 2. Sumother wall construction of an incinerator, placenta pit, and Increator, sha and placenta pit, and 3. Floor screed 2. Sumother wall construction scient for sides and the health facility. Sumetry services at the health facility. 2. Superstructure wall construction scient for sides and placent pit services at the health facility. Increator, sha and placent pit services at the health facility. 3. To create space for a nurse's station 1. Site Clearing 1. Site Clearing Increator, scienter station 3. To create space for tangy phanning room 3. Cast				6 Fixing of Sentic tank covers	
Image: Solution of a substructure foundation of substructure foundation walls 3. Casting of concrete slab 6. Superstructure wall building 7. Casting concretering beam 8. Building gabe walls 9. Truss erection and iron sheets 10. Installation of door and window frames 11. Plumbing pipe installation 12. Plastering 13. Wall painting 14. Floor screed 13. Wall painting 14. Floor screed 15. Window glaing. The proposed construction of an incinerator, placenta pit, and Image: Solution of an incinerator, placenta pit, and shot construction, backfilling of trenches, incinerator, sah and placenta pits will not affect the delivery of maternity services at the health facility. The proposed construction of an incinerator, placenta pit, and Image: Solution of an incinerator, placenta pit, and Image: Solution of the solutis of the solution of the solution of the s			Construction of a new pit latrine and bathroom		
4. Construction of substructure foundation walls health facility. 5. Superstructure wall building 7. Casting oncrete siah 6. Superstructure wall building 7. Casting oncrete siah 9. Truss erection and inno door and window frames 11. Plumbing pipe installation 12. Plastering 13. Wall painting 13. Wall painting 13. Wall painting 14. Floor screed 15. Window glazing 15. Window glazing incinerator, placenta pit, and 16. Extend maternity building 1. Excavate foundation, casting concrete site plotoning, foundation walls incinerator, ash and placenta pits will not incinerator, ash and placenta pits will not incinerator as a pit covers, cast reinforce (concrete site) The proposed construction of an incinerator placenta pits will not incinerator on a start prior force (concrete site) 15. Window glazing 1. Stee Clearing The proposed construction of an incinerator and ash pit covers, cast reinforce concrete site) 2. To create space for a nurse's station 3. Casting foundation footing 1. Stee Clearing 1. To create space for the labour room from 2 bed to 4 bed Substructure wall conductor filling 3. To create space for to liets for patients and staff 7. Casting concrete sital Substructure wall building 1. To create space for to liets for patients and staff 8. Building gable walls					
S. Casting of concrete slab S. Superstructure wall building Building gable walls 9. Truss erection and iron sheets 1D. Installation of door and window frames 11. Plumbing pole installation 12. Plastering 13. Wall painting 13. Wall painting 14. Floor screed 15. Window glazing The proposed construction of an incinerator, placenta pit, and ash pit Extend maternity building 2. Superstructure wall construction, backfilling of trenches, iso and an opposed construction of an incinerator, placenta pit, and Extend maternity building and termities and brit covers, cast reinforced concrete slab 2. Superstructure wall construction, backfilling of trenches, iso and application, casting reinforced concrete slab The proposed construction of an incinerator, placenta pit, and 3. To create space for a nurse's station 2. Superstructure wall construction using fire resistant The health facility. 3. To create space for a nurse's station 1. Stic Clearing 1. Stic Clearing Scient of substructure foundation footing 3. To create space for the labour room from 2 bed to be dod S. Superstructure wall building Scient of substructure foundation footing 4. Constructure wall building S. Superstructure wall building Scient of substructure foundation footing 3. To create space for the labour room from 2 bed to bed <th></th> <td></td> <td></td> <td></td> <td></td>					
Image: Section and increases and window frames 1. Casting concrete ing beam 8. Building gable walls 9. Truss erection and iron sheets 10. Installation of door frames 11. Plastering 11. Plastering 13. Wall painting 14. Floor screed 15. Window glazing 15. Window glazing The proposed construction of an incinerator, placenta pit, and a spreading, hardcore filing, anti-terms Incertain a sh pit 12. Plastering 12. Scaveste foundation, casting concrete strip footing, anti-terms trust and spreading, hardcore filing, anti-terms trust application, casting reinforced concrete shale trust. If the the delivery of maternity services at the health facility. 2. Superstructure wall constructure using fire resistance trust inforced concrete linel beam 1. Site Clearing 1. Site Clearing 1. To create space for ansaro Mother Care room 1. Site Clearing 2. Construction of an incinerator and shift of concrete shale beam 1. To create space for the labourroom form 2 bed to 4 bed 5. To create space for the labourroom form 2 bed to 4 bed 3. Casting concrete shale 3. To create space for the labourroom form 2 bed to 4 bed 5. To create space for the labourroom form 2 bed to 4 bed 3. Casting concrete shale 5. To create space for to indicts for patients and staft 1. Casting concrete shale 3. Filling gabe walls 9. To create space for toilets for patients and staft					
Building gable walls ⁻ 9. Truss erection and window frames 11. Humbing pipe installation 12. Plastering 13. Wall painting 14. Flore screed 15. Window glazing Construction of an incinerator, placenta pit, and 14. Flore screed 15. Window glazing Construction of an incinerator, placenta pit, and 15. Window glazing Construction of an incinerator, placenta pit, and 15. Window glazing Construction of an incinerator, placenta pit, and 16. Window glazing Construction of an incinerator, placenta pit, and 16. Building and prevalue in the proposed construction of an incinerator, ash and placenta pits will not incinerator, ash and placenta pits will not incinerator and ship to covers, cast reinforced concrete instel beam 2. Superstructure wall construction using fire resistant bricks: Fire bricks (Predator) bricks), installation of covers, cast reinforced concrete instel beam 3. To create space for a nurse's station 3. To create space for sages for the labour on from 2 bed to 4 bed 5. To create space for toilets for patients and staff 7. To create space for toilets for patients and staff 7. Building gable walls 9. Truss erection and inon sheets 10. Installat					
Image: Section of an incinerator, placenta pit, and shipt 9. Truss erection and window frames 1. Plumbing pipe installation 1. Plastering 1. Window glazing 1. Excavate foundation, casting concrete strip footing, foundation wall construction, backfilling of trenches, leveling and spreading, hardcore filling, ant-trenches, and placenta pits will not combust set eracks, incinentor and ash pit covers, cast reinforced concrete lintel beam The proposed construction of an incinerator, splacenta pits, and placenta pits will not incinerator, splacenta pits, will not splate to delivery of maternity services and the health facility. Image: Distribution of the service of the activity building 1. Stre Clearing The proposed construction of an incinerator, and split covers, cast reinforced concrete lintel beam 1. Stre Clearing 1. To create space for a nurse's station 2. Superstructure wall construction out will be apprecision of the addition and splate for the labour room 3. Construction of an insplanning room 3. Construction of an insplanning room 3. Construction of an insplanning room 3. Construction addition walls 4. Construction of an insplate and placenta pits will not insplate and window frames 1. To create space for toilets for patients and staff 6.					
In Installation of door and window frames 1. Plastering 1. Plastering 1. Plastering 1. Numbing pipe installation 1. Plastering 1. SWindow glazing 1. Swindow glazing Construction of an incinerator, placenta pit, and ash pit 1. Excavate foundation, casting concrete strip footing, incinerator, ash and placenta pits will not free stating reinforced concrete slab The proposed construction of an incinerator, placenta pit, and placenta pits will not incinerator, sh and placenta pits will not incinerator, sh and placenta pits will not struction, backfilling, anti-termite treatment application, casting reinforced concrete slab The proposed construction of an incinerator, ash and placenta pits will not incinerator and ash pit covers, cast reinforced concrete intel beam The proposed construction of ash pit covers, cast reinforced concrete intel beam 1. To create space for a nurse's station 1. Stec Clearing 1. Stec Clearing 1. To create space for tangeno Mother Care room 3. Casting of concrete slab 6. Superstructure foundation walls 5. To create space for toilets for patients and staff 6. Superstructure wallbuilding 1. Staffig of concrete slab 6. Superstructure wallbuilding 1. Installation of sohets 1. Iter clearing 1. Betrical tubing and wing 1. To create space for toi					
11. Plumbing pipe installation 1.9 Rustering 1.3. Wall painting 12. Plastering 13. Wall painting 1.4. Floor screed 13. Will painting 1.4. Floor screed 1.5. Window glazing The proposed construction of an incinerator, placenta pit, and ash pit 1.Excavate foundation, casting concrete strip footing, foundation wall construction, backfilling, and i-termice treatment application, casting reinforced concrete stable The proposed construction of an incinerator, placenta pit, and placenta pits will not construction using fire resistant bricks: Fire bricks (effactory bricks), installation of combustion stel racks, instruction using fire resistant bricks: Fire bricks (effactory bricks), installation of combustion stel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 1. To create space for a nurse's station 2. To create space for a nurse's station 1. Site Clearing 2. Coundation footing 3. To create space for a lamity planning room 4. Constructure on ot substructure foundation walls 5. Construction of substructure foundation malls 5. To create space for to lebab room 6. Superstructure wall building 6. Superstructure wall building 1. The proposed maternity building 11. Plantaliation of odor and window frames 11. Electrical tubing and wring 1. Electrical tubing and wring 1. Electrical tubing and wring 12. Firstlering 18. Multing and ceiling board The proposed maternity building extension and renovations will requ					
12. Plastering 13. Wall painting 14. Floor screed 13. Wild painting 14. Floor screed 15. Window glazing The proposed construction of an incinerator, placenta pit, and ash pit The proposed construction of an incinerator, placenta pit, and placenta pits will not ash pit The proposed construction of an incinerator, placenta pit, and placenta pits will not ash pit converts. Incinerator, ash and placenta pits will not acting reinforced concrete slab The proposed construction of an incinerator, placenta pits will not divert well construction, backfilling of trenches, levelling and spreading, hardcore hybricks, installation of combustion stel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam The proposed construction of an incinerator, placenta pits will not finishes - Brickwork to be finished off with flash pointing 1. To create space for a nurse's station 1. Stre Clearing 1. Stre Clearing 2. To create space for tanipy planning one 4. Construction of substruter foundation walls 5. Casting of concrete slab 3. To create space for toilets for patients and staff 6. Superstructure wall building 5. Casting concrete maintop laming painting 3. Building gable walls 9. Unbing pipe installation 1. Streate space for toilets for patients and staff 1. Exercise at Well walls 4. To create space for toilets for patients and staff 7. Correate space for toilets for patients and staff 6. Superstructure wall building 1. Exercise at Well walls 1. Exercise at					
14. Floor screed 15. Window glazing Construction of an incinerator, placenta pit, and ash pit 15. Window glazing The proposed construction of an incinerator, placenta pit, and ash pit Excavate foundation, casting concrete strip footing, foundation, dasting, casting concrete strip footing, and thermite treatment application, casting reinforced concrete slab The proposed construction of an incinerator, placenta pits will not incinerator, shand placenta pits will not incinerator, placenta pits will not incinerator, scatter endowed construction using fire resistant Intervention Superstructure wall construction of subtructure foundation for walls Superstructure value construction of subtructure foundation walls Scating foundation footing Into create space for toilets for patients and staff Superstructure foundation soluting Subiding gabe walls Superstructure value loading Superstructure foundation footing Into create space for toilets for patients and staff Superstructure value and window frames Subiding gabe walls Subiding gabe walls Superstructure value and window frames Subiding gabe walls The proposed maternity building extension and renovations will require that the	1			12. Plastering	
Image: Second	1				
Construction of an incinerator, placenta pit, and ash pit 1. Excavate foundation, casting concrete strip footing, foundation wall construction, backfilling of trenches, levelling and spreading, hadroen filling, and it-termite treatment application, casting reinforced concrete labels The proposed construction of an incinerator, ash and placenta pits will not incinerator and ash pit covers, cast reinforced concrete line beam 2. Foundation trench excavation 3. Finishes - Brickwork to be finished off with flash pointing 3. To create space for an unse's station 1. Site Clearing 3. To create space for tanily planning room 6. Sourcent will building 4. To create space for toilets for patients and staff 7. Casting concrete ling beam 6. Sulding gable wills 5. Casting concrete shale 9. Trues explace for toilets for patients and staff 1. Electrical tubing and wiring 10. Inst	1				
ash pit foundation value construction, backfilling of trencher, leveling and spreading, hardcore filling, anti-termite treatment application, casting reinforced concrete slab incincerator, ash and placenta pits will not leveling and spreading, hardcore filling, anti-termite treatment application, casting reinforced concrete slab incincerator, ash and placenta pits will not leveling and spreading, hardcore filling, anti-termite Image: treat spreading, hardcore filling, anti-termite incincerator, ash and placenta pits will not leveling and spreading, hardcore filling, anti-termite incincerator, ash and placenta pits will not leveling and spreading, hardcore filling, anti-termite Image: treat spreading, hardcore filling, anti-termite treatment application, casting reinforced concrete lists incincerator, ash and placenta pits will not leveling and spreading, hardcore filling, anti-termite Image: treat spreading treat spreading, hardcore filling, anti-termite treatment application, casting reinforced concrete lists incincerator, ash and placents previous and the plant filling of trencher, casting of the labor room Image: treat spreading tr	1		Construction of an incinementary alternative in		The proposed construction of an
Image: Second	1				
Image: Section of the section of th			asi pic		affect the delivery of maternity services at
bricks: Fire bricks (refractory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing 1. To create space for a nurse's station 2. To create space for a nurse's station 3. To create space for a family planning room 4. To create space for a family planning room 4. To create space for a family planning room 4. To create space for a family planning room 5. Casting foundation footing 4. To create space for a family planning room 4. To create space for a family planning room 4. To create space for the labourroom 6. Superstructure foundation walls 5. Casting ocnerete slab 6. Superstructure wall building 7. Casting concrete slab 6. Building gable walls 9. Truse serction and iron sheets 10. Installation of solverstructure 11. Electrical tubing and wring 12. Plumbing pipe installation 13. Plastering 14. Blundering and celling board 15. Will painting 15. Will painting 15. Will painting 15. Will painting 15. W	1			treatment application, casting reinforced concrete slab	
combustion step facks, incinerator and ash pit covers, cast reinforced concrete lintel beam cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing 1. Site Clearing 1. To create space for a nurse's station 2. Foundation trench excavation 3. To create space for a nurse's station 3. Concreate space for a nurse's station 3. To create space for a nurse's station 3. Concreate space for a nurse's station 3. To create space for tanily planning room 4. Construction of substruture foundation touling 4. To create space for tanily planning room 4. Construction of substruter foundation walls 5. To create space for toilets for patients and staff 5. Casting concrete slab 6. Superstructure wall building 5. To create space for toilets for patients and staff 7. To create space for toilets for patients and staff 1. Electrical tubing and wiring 11. Electrical tubing and wiring 11. Electrical tubing and wiring 12. Wind painting 13. Plastering 14. Humbring pipe installation 13. Plastering 15. For orscrete and vinyl flooring that the matemity services be relocated 14. Humbring pipe installation 13. Plastering 15. Floor screed and vinyl flooring that the matemity services be relocated 16. Fl	1				
cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing 1. To create space for a nurse's station 2. To create space for Kangaroo Mother Care room 3. To create space for Kangaroo Mother Care room 3. To create space for a family planning room 4. To create additional space for the labour room 5. To create space for to lets for patients and staff 6. Superstructure will building 5. To create space for to liets for patients and staff 9. Tius acting concrete sing beam 8. Building gable walls 9. Trues rection and iron sheets 10. Itselation of door and window frames 11. Electrical tubing and wiring 12. Blandering 13. Wall painting 14. Bundering and ceiling board 15. Wall painting 16. Floor screed and wing flooring 17. Window glazing	1				
2. Finishes - Brickwork to be finished off with flash pointing 3. Finishes - Brickwork to be finished off with flash pointing 1. To create space for a nurse's station 1. Site Clearing 2. To create space for annuly planning room 3. Construction of substructure foundation walls 3. To create space for tanily planning room 3. Construction of substructure foundation walls 4. To create space for tanily planning room 5. Construction of substructure foundation walls 5. To create space for to lets for patients and staff 7. Casting concrete siab 6. Superstructure wall building 5. Correate mallow and the space for to a four spectrum foundation spects 10. Installation of door and window frames 11. Electrical tubing and wiring 11. Plantering 14. Blundering and ceiling board 12. Flantering 16. Floor screed and vinyl flooring 14. Window glazing With the facility as the building is	1				
Extend maternity building 1. Site Clearing 1. To create space for a nurse's station 2. Foundation trench excavation 2. To create space for a family planning room 3. Casting foundation footing 4. To create space for a base for a base for the base for the space for the base for the space for the s					
1. To create space for a nurse's station 2. Foundation from the excavation 2. To create space for a family planning room 3. Costing foundation footing 3. To create space for a family planning room 4. Construction of substructure foundation walls 4. To create space for the labour room 5. Casting of concrete slab 6. To create space for to lebour room 5. Casting of concrete slab 7. To create space for to lebour room 6. Superstructure wall building 7. To create space for to lebour room 6. Superstructure wall building 8. Building gable walls 7. Casting of concrete ring beam 8. Building gable walls 9. Trues erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and wring 12. Plumbing pipe installation 13. Plastering 13. Buildering and celling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the materity services be relocated					
1. To create space for a nurse's station 2. Foundation from the excavation 2. To create space for a family planning room 3. Costing foundation footing 3. To create space for a family planning room 4. Construction of substructure foundation walls 4. To create space for the labour room 5. Casting of concrete slab 6. To create space for to lebour room 5. Casting of concrete slab 7. To create space for to lebour room 6. Superstructure wall building 7. To create space for to lebour room 6. Superstructure wall building 8. Building gable walls 7. Casting of concrete ring beam 8. Building gable walls 9. Trues erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and wring 12. Plumbing pipe installation 13. Plastering 13. Buildering and celling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the materity services be relocated			Extend maternity building	1. Site Clearing	
2. To create space for Kangaroo Mother Care room 3. Casting foundation footing 3. To create space for Kangaroo Mother Care room 4. Costing foundation footing 4. To create additional space for the labour room 5. Casting of concrete slab from 2 bed to 4 bed 6. Superstructure wallbuilding 5. To create space for toilets for patients and # 7. Casting concrete ring beam 8. Building gable walls 9. Trues erection and window frames 11. Electrical tubing and wiring 12. Plantering 13. Plastering 13. Plastering 14. Blundering and ceiling board The proposed matemity building 15. Wall painting 15. Wall painting is 16. Floor screed and vinyl flooring that the matemity services be relocated	1				
4. To create additional space for the labour room 5. Casting of concrete slab from 2 bed to 4 bed 6. Superstructure wall building 5. To create space for toilets for patients and staff 7. Casting concrete ring beam 8. Building gable walls 9. Trues erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and wiring 11. Blendering and ceiling board The proposed maternity building 13. Plastering 14. Mundering and ceiling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the maternity services be relocated 10. Mindow glazing within the facility as the building is that the maternity services be relocated	1			3. Casting foundation footing	
from 2 bed to 4 bed 6. Superstructure wall building 5. To create space for toilets for patients and staff 7. Casting concretering beam 8. Building gable walls 9. Truss erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and wiring 11. Electrical tubing and wiring 13. Plastering 13. Plastering 14. Mundering and ceiling board 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the maternity services be relocated 17. Window glazing within the facility as the building is					
5. To create space for toilets for patients and staff 7. Casting concretering beam 8. Building gable walls 9. Truss erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and winding 12. Plumbing pipe installation 13. Plastering 14. Blundering and celling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the facility as the building is 17. Window glazing within the facility as the building is					
8. Building gable walls 9. Truss erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and wiring 12. Plumbing pipe installation 13. Plastering 14. Blundering and ceiling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the maternity services be relocated 11. Window glazing within the facility as the building is	1				
9.Truss erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and wiring 12. Plumbing pipe installation 13. Plastering 14. Blundering and ceiling board The proposed maternity building 15.Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the maternity services be relocated 17. Window glazing within the facility as the building is	1		s. To create space for tonets for patients and staff		
10. Installation of door and window frames 11. Electrical tubing and wiring 12. Plumbing pipe installation 13. Plastering 14. Blundering and ceiling board 15. Wall painting 15. Wall painting 26. Floor screed and vinyl flooring 16. Floor screed and vinyl flooring with the facility as the building is	1				
12. Plumbing pipe installation 13. Plastering 14. Blundering and ceiling board 15. Wall painting 15. Wall painting 16. Floor screed and vinyl flooring 17. Window glazing within the facility as the building is				10. Installation of door and window frames	
13. Plastering 13. Plastering 14. Blundering and ceiling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floor screed and vinyl flooring that the maternity services be relocated 17. Window glazing within the facility as the building is	1				
14. Blundering and ceiling board The proposed maternity building 15. Wall painting extension and renovations will require 16. Floors screed and winy flooring that the maternity services be relocated 17. Window glazing within the facility as the building is					
15.Wall paining extension and renovations will require 16. Floor screed and vinyl flooring that the maternity services be relocated 17. Window glazing within the facility as the building is	1				The proposed maternity building
16. Floor screed and vinyl flooring that the maternity services be relocated 17. Window glazing within the facility as the building is	1				
17. Window glazing within the facility as the building is				16. Floor screed and vinyl flooring	
18. Door installation undergoing renovations and					within the facility as the building is
	I	1		18. Door installation	undergoing renovations and

District	Health Facility Name	Work Description	Scope of Work	Comments
1		Renovate existing maternity building 1. Repair roof leakages	1. Repair roof leakage 2. Install ceiling by blundering using 50x50mm timber	construction.
1		 Repair roof leakages Installation of blundering and ceiling board 	 Install ceiling by blundering using 50x50mm timber and 6mm nulite ceiling boards 	
	Bowe Health Centre	3. Repair cracked floors that are cosmetic cracks,	 Repair floor cracks with cement screed and add vinyl/ 	
	(Catchment Population	non structural	epoxy flooring	
1	: 41074)	4. Replace electrical lights switches and sockets	4. Electrical tubing and wiring to fit new sockets . Supply	
1		and add two (2) sockets in the postnatal room	and fix electrical sockets and light switches . 5. Peoplace broken window lourge glass	
		 Replace broken window louvre glass around the building 	 Replace broken window louvre glass Painting of existing interior walls 	
		6. Paint interior wall	7. Replace 5 No. worn out flush doors with mortice locks	
		7. Plumbing works- repair blocked sinks (blocked	8. Plumbing -Replace sink complete with components	
		sink due to sediment) in the labour ward	9. Demolish existing storm water drains and construct	
		8. Construction of storm water drains around the	new drains around the existing maternity building	
		building		
		Construction of an incinerator, placenta pit, and ash pit	 Excavate foundation, casting concrete strip footing, foundation wall construction, backfilling of trenches, 	The proposed construction of an incinerator, ash and placenta pits will not
		usiipit	levelling and spreading, hardcore filling, anti-termite	affect the delivery of maternity services at
			treatment application, casting reinforced concrete slab	the health facility.
			2. Superstructure wall construction using fire resistant	
			bricks: Fire bricks (refractory bricks), installation of	
			combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam	
			3. FinishesBrickwork to be finished off with flash	
			pointing	
		The proposed maternity building extension will		Staff and clients will be encouraged to
		require re-positioning and re-construction of		use pit latrines and bathrooms at the
		manholes		health facility.
		Extend maternity building	1. Site Clearing	
1		1. To increase bed space in the labour ward from 2 beds to 4 beds	2. Foundation trench excavation 3. Casting foundation footing	
1		2. To increase bed space in the post-natal ward	4. Construction of substructure foundation walls	
1		from 6 beds to 12 beds	5. Casting of concrete slab	
1			6. Supertstructure wall building	
Dowa			7. Casting concrete ring beam 8. Building gable walls	
1			9. Truss erection and iron sheets	
1			10. Installation of door and window frames	
1			11. Electrical tubing and wiring	
			12. Plumbing pipe installation	The proposed maternity building
			13. Plastering 14. Blundering and ceiling board	extension and renovations will require
			15. Wall painting	that the maternity services be relocated
			16. Floor screed and vinyl flooring	within the facility as the building is
			17. Window glazing	undergoing renovations and
			18. Door installation	construction.
		Renovate the maternity building	1. Repair roof leakage by replacing worn out timber	
	Mbingwa Health Centre	 Repair worn out roof (trusses and iron sheets) and blundering and ceiling installation 	truss with new trusses and installing iron sheets. 2. Fix ceiling by blundering using 50x50mm timber and	
		2. Replace broken window glazing	6mm nulite ceiling boards	
	(Catchment Population	3. Paint interior wall	3. Painting of existing interior walls	
	:39742)	4. Replace worn out flush door with new doors in	Supply and fix window louvre glass	
		the antenatal area	5. Supply and fix new flush doors	
		 Repair cracked floor by applying new floor screed (cosmetic cracks not structural) 	Repair floor cracks with cement screed and add vinyl/ epoxy flooring	
		6. Plumbing worksunblocking septic foul	7. Unblock septic foul drainage system and replace	
		drainage	manhole covers	
		Construction of pit latrines	1. Site Clearing	The proposed construction of the pit
			2. Foundation trench excavation	latrine will not affect the delivery of
			3. Casting foundation footing	maternity services at the health facility.
			4. Construction of substructure foundation walls	
			5. Casting of concrete slab 6. Superstructure wall building	
			7. Casting concrete ring beam	
			8. Building gable walls	
			9.Truss erection and iron sheets	
1			10. Installation of door and window frames 11. Plumbing pipe installation	
1			12. Plastering	
1			13. Wall painting	
1			14. Floor screed	
1			15. Window glazing	
1		Extend maternity building 1. To increase space in the postnatal ward from 4		
1		 To increase space in the postnatal ward from 4 bed to 6 bed 		
1		2. To increase bed space in the labour ward from 2		
1		hed to 4 hed Renovate maternity building	ב. ווושנטוג בבווווים של שומווסברוווים משווה שווושבו	The proposed maternity building
1		Renovate maternity building 1. Install of blundering and ceiling	and 6mm nulite ceiling boards	extension and renovations will require
1	Dzoole Health Centre (Catchment Population	2. Paint interior wall	 Painting of existing interior walls Supply and fix window louvre glass 	that the maternity services be relocated
1	:59715)	3. Add epoxy /Vinyl flooring	 Supply and fix window louvre glass Supply and Fix flush doors with mortice locks 	within the facility as the building is
		4. Replace broken window glazing	5. Repair floor cracks with cement screed and add vinyl/	undergoing renovations and construction.
1		 Install electrical wiring Plumbing works - replace damaged toilet and 	epoxy flooring	conservertion.
1		sinks	 Install curtain railing Supply and fix toilet cistern and sinks complete with 	
1			Supply and fix toilet cistern and sinks complete with components	
1			8. Construct wall mounted shelving in labour room	
		Extend maternity building	1. Site Clearing	The proposed maternity building
1		1. To create additional space in the postnatal ward	2. Foundation trench excavation	extension and renovations will require
1	:48546)	 To increase bed space from 2 beds to 4 beds in the labour ward 	 Casting foundation footing Construction of substructure foundation walls 	that the maternity services be relocated
		the labour ward 3. To create space for a prenatal room and	4. Construction of substructure foundation walls 5. Casting of concrete slab	within the facility as the building is undergoing renovations and
		antenatal room	6. Supertstructure wall building	construction.
			7. Casting concrete ring beam	
			8. Building gable walls	
1			9.Truss erection and iron sheets 10. Installation of door and window frames	
1			 Installation of door and window frames Electrical tubing and wiring 	
1			12. Plumbing pipe installation	
1			13. Plastering	
1			14.Blundering and ceiling board	
1			15.Wall painting 16.Floor screed and vinyl flooring	
1			16.Floor screed and vinyl flooring 17.Window glazing	
1			18.Door installation	
•				

1. Conduct bat fumigation 2. Replace reling boards 2. Replace reling boards being used 2. Paint walls 3. Replace worn out sockets and light switches 3. Painting of existing interior walls being used being used 3. Replace worn out sockets and light switches 3. Painting of existing interior walls being used being used 4. Plumbing works. 4. Pleplace broken window glass Therefore, t 5. Installation of blundering and ceiling and paving around building maternity bit 6. Repair through reconstruction the storm water drain and paving around building maternity set 6. Repair through reconstruction, backfilling of trenches, a pit bit Therefore, t maternity set	ed maternity building is not
1. Conduct bat fumigation 2. Replace ceiling buildering using 50x50mm timber being used a 2. Paint walls and 6mm nuite ceiling boards maternity buildering values 3. Replace worn out sockets and light switches 3. Painting of existing interior walls be used as a 4. Replace broken toilet cistern and 6mm nuite ceiling Therefore, t 4. Plumbing works- replace domaged toilet and sink 5. Replace broken toilet cistern maternity buildering Machinga Health Cleff 5. Installation of blundering and ceiling and apwing around building maternity buildering (Catchment Population 2: 29954) ah pit 1. Excavate foundation, casting concrete strip footing, lincinerator, placenta pit, and land construction, backfilling of trenches, leveling and spreading, hardcore filling, ant-itermite The propose	
3. Replace worn out sockets and light switches 3. Painting of existing interior walls be used as a 4. Replace broken window glass Therefore, t 4. Plumbing works- replace damaged toilet and sink 5. Replace broken toilet cistern maternity se 5. Installation of blundering and ceiling and paving around building maternity se (Catchment Population : 29954) Construction of an incinerator, placenta pit, and ah pit 1. Excavate foundation wall construction, backfilling of tenches, leveling and spreading, and-cerefiling, anti-termite 1. Excavate foundation wall construction, backfilling of tenches, leveling and spreading, hardcore filing, anti-termite	it the moment. The propose
(electrical works) 4. Replace broken window glass Therefore, t A. Plumbing works- replace damaged toilet and sink 5. Replace broken window glass Therefore, t Machinga Health Centre (Catchment Population : 29954) 5. Installation of blundering and ceiling construction of an incinerator, placenta pit, and ash pit 1. Excavate foundation, casting concrete strip footing, location wall construction, backfilling of trenches, levelling and spreading, hardcore filling, ant-termite The propose	uilding will be remodeled to
A Plumbing works- replace damaged toilet and sink Achinga Health Centre (Catchment Population 29954) Ab pit	maternity building. here will not be disruption o
sink s. Installation of blundering and ceiling and paring around building (Catchment Population 29954) Safet Safe	
Machinga Health Centre (Catchment Population : 29954) Lexcellation of an incinerator, placenta pit, and ash pit Lexcavate foundation, casting concrete strip footing, incinerator, levelling and spreading, hardcore filling, anti-termite affect the de	
(Catchment Population 29954) Catchment Population ash pit Construction of an incinerator, placenta pit, and ash pit Construction, placenta pit, and ash pit Construction, placenta pit, and placenta pit, and placent	
29954) ash pit foundation wall construction, backfilling of trenches, incinerator, levelling and spreading, hardcore filling, anti-termite affect the de	ed construction of an
	ash and placenta pits will no
	livery of maternity services
2. Superstructure wall construction using fire resistant	
bricks: Fire bricks (refractory bricks), installation of	
combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam	
3. Finishes – Brickwork to be finished off with flash	
pointing	
Extend maternity building 1. Site Clearing	
1. To create additional space for the labour ward 2. Foundation trench excavation	
from 1 bed to 2 beds 3. Casting foundation footing 2. To create additional room for family planning 4. Construction of substructure foundation walls	
3. To create additional found of an inty planning 4. Consultation of substitution of substitution waits	
4. To create additional space for a prenatal room 6. Superstructure wall building	
7. Casting concrete ring beam	
8. Building gable walls 9. Truss erection and iron sheets	
10. Installation of door and window frames	
11. Electrical tubing and wiring The propose	ed maternity building
12. Plumbing pipe installation extension and	nd renovations will require
Center (Catchment 14 Dividence and active based	ernity services be relocated
Population (49149)	icility as the building is renovations and
16.Floor screed and vinyl flooring construction	
17. Window glazing 18. Door installation	
Renovate the existing maternity building 1. Fumigation	
1. Paint interior walls 2. Replace ceiling by blundering using 50x50mm timber	
2. Fix leaking roof in the waiting area and Visual and 6mm nulite ceiling boards	
inspection under acetic acid (VIA) room 3. Painting of existing interior walls 3. Fumigation 4. Replace broken window louvre glass	
A. replace block window low e glass A. nstallation of blundering and ceiling S. Replace S No. worn out flush doors with mortice locks	
5. Fix door with mortice locks and hinges 6. Repair floor cracks with cement screed and add vinyl/	
epoxy flooring	
	ed construction of an
	ash and placenta pits will no
	affect the delivery of maternity services a the health facility.
Bondo Health Center 2. Superstructure wall construction using fire resistant	
in the second seco	
(Catchment Population bricks: Fire bricks (refractory bricks), installation of	
(Catchment Population bricks: Fire bricks (refractory bricks), installation of 30812) combustion steel racks, incinerator and ash pit covers,	
(Catchment Population bricks: Fire bricks (refractory bricks), installation of	
(Catchment Population : 30812) combustion set fire bricks (refractory bricks), installation of combustion setel racks, incinerator and ash pit covers, cast reinforced concrete linted beam 3. FinishesBrickwork to be finished off with flash pointing	
(Catchment Population bricks: Fire bricks (Pred actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing Create wall partitioning using rhino board and 1. Wall partition to be created using aluminum steel	
(Catchment Population bricks: Fire bricks (refractory bricks), installation of combustion stell acks, incinerator and ash pit covers, cast reinforced concrete lintel beam : 30912) Srinishes Brickwork to be finished off with flash pointing pointing light beam Create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum steel glass in the maternity wing	
(Catchment Population bricks: Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing Create wall partitioning using rhino board and 1. Wall partition to be created using aluminum steel	
(Catchment Population bricks: Fire bricks (refractory bricks), installation of combustion stell racks, incinerator and ash pit covers, cast reinforced concrete lintel beam : 30812) S. Finishes Brickwork to be finished off with flash pointing glass in the maternity wing 1. Vall partition to be created using aluminum steel glass in the maternity wing 1. Wall partition to be created using aluminum steel 1. To create a notservation com 2. Rhino bard plaster using rhinolite, followed by wall partition of correate space for Kangaroo Mother Care room 3. To create space for Kangaroo Mother Care room 3. Installation of 4mm glass and aluminum frame	
(Catchment Population bricks: Fire bricks, Fire bricks, incherator and ash pit covers, cast reinforced concrete lintel beam : 30812) S. Fins bricks: Fire bricks, incherator and ash pit covers, cast reinforced concrete lintel beam 2. Finsibes Brickwork to be finished off with flash pointing glass in the maternity wing 1. To create a nuses' station 1. Wall partition to be created using aluminum steel glass in the maternity wing 2. To create a nuses' station 2. Rhino bard plaster using rhinolite, followed by wall partition of SNO. timber flush door and steeldoor 3. To create space for Kangaroo Mother Care room 3. Installation of SNO. timber flush door and steeldoor 4. To create space for a waiting area 4. Installation of SNO. timber flush door and steeldoor	d space was initially being aternity postnatal ward. The
(Catchment Population bricks: Fire bricks (Fred actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete limited beam 3: 700 State 3: Finishes - Brickwork to be finished off with flash pointing Create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum steel studding (macclock), 9mm rhino board and and screws 1. To create a nurse's station 2. Rhino board plaster using rhinolite, followed by wall painting 3. To create a pose for Kanagaroo Mother Care room 3. Installation of frum glass and aluminum frame 4. To create space for a waiting area 4. Installation of SNo. timber flush door and steel door transmity building The proposin used as and certising interior walls and celling position in the state sting interior walls and celling positinat with the state in the maternity building Mulanje District Renovate the existing maternity building 1. Pariting of the existing interior walls and celling positinat with the state in the maternity building	aternity postnatal ward. The ard has since been moved to
(Catchment Population bricks: Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 3. Finishes - Brickwork to be finished off with flash pointing Image: Create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum steel studding (macclock), 9mm rhino board and arcsrws 1. To create a nurses' station 2. Rhino bard plaster using rhinolite, followed by wall partiting 2. To create an observation room 3. Installation of 5No, timber flush door and steeldoor 4. To create space for kangaroo Mother Care room 3. Installation of 5No, timber flush door and steeldoor Mulanje District Renovate the existing maternity building 1. Painting of the existing interior walls and ceiling Installation of SNo, timber flush door and steel door 1. Painting of the existing interior walls and ceiling Installation of SNo, timber flush door and steel door 1. Painting of the existing interior walls and ceiling Installation of SNo, timber flush door and steel door 1. Painting of the existing interior walls and ceiling	aternity postnatal ward. The ard has since been moved to uilding within the hospital.
(Catchment Population bricks: Fire bricks (Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 3. Finishes - Brickwork to be finished off with flash pointing Image: State and State	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at
(Catchment Population bricks: Fire bricks (Free actory pricks), inscillation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete limitel beam 3: Finishes - Brickwork to be finished off with flash pointing 3: Finishes - Brickwork to be finished off with flash pointing I. To create an unset station 1: Wall partition to bard plaster using finiolitis, followed p wall 1: To create an unset station 2: Rhino bard plaster using finiolitis, followed p wall 2: To create an unset station 2: Rhino bard plaster using finiolitis, followed p wall 3: To create an unset station 2: Rhino for the existing interior walls and addition of SNo. timber flush door and steel door 4: To create space for Anagaroo Mother Care room 1: Painting of the existing interior walls and celling 1: Install flush door 1: Painting of the existing interior walls and celling 2: Replace existing- louvre windows to fixed window glass 3: Replace existing room existing and an effect or the propose 3: Replace louvre windows to fixed window glass 3: Replace a brocken rais fix The propose	aternity postnatal ward. The ard has since been moved to uilding within the hospital.
(Catchment Population bricks: Fire bricks (Prectactory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 3: Finishes - Brickwork to be finished off with flash pointing I - To create a nurses' station 1: Wall partition to be created using aluminum steel studding (macclock), 9mm rhino board and and steed down and painting 1: Not create an uses' station 1. To create a nurses' station 2: Rhino bard plaster using rhino board and steel down and finance for Kasping for the watting area 1. Instillation of Sho. timber flush door and steel down and steel down and fifterent to painting 1. To create space for x awiting area 1. Painting of the existing interior walls and ceiling painting 1. Painting of the existing interior walls and ceiling painting 1. Painting the wall and ceiling 1. Painting of the existing interior walls and ceiling painting 1. Painting of the existing interior walls and ceiling painting 1. Painting the wall and ceiling 1. Replace broken sink 3. Replace Broken wall and sinks with new ones 3. Replace broken sink 3. Replace Sho. double electrical sockets the moment disrupted disrupted disrupted	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Prectactory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 3: Finishes - Brickwork to be finished off with flash pointing I. To create a nurse's station 1. Wall partition to be created using aluminum steel studing (macclock), 9mm rhino board and and screws I. To create a nurse's station 2. Rhino bard plaster using rhinol board and steel dow reate a nurse's station of SNo. timber flush door and steel dow reate a planting The propose To create space for Kangaroo Mother Caer com 3. Installation of SNo. timber flush door and steel door reate an use's stating area The propose A. To create space for a waiting area 1. Painting of the existing interior walls and celling painting The propose state and the door and steel door reate and the stating flush door and steel door reate and the stating flush door and steel door reate and read state stating area and steel door reate and read state stating area and steel door reate and read state stating area and steel door reate and read state stating area and steel door reate and steel door reate and steel door read steel	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 3: Finishes - Brickwork to be finished off with flash pointing I To create an unservity wing 1: Wall partition bad plaster using minion function of 4mm glass and aluminum frame 3. To create an observation room 3. Installation of 5No. timber flush door and steel door 4. To create space for Angaroo Mother Care room 3. Installation of 5No. timber flush door and steel door 4. To create space for Angaroo Mother Care room 1. Painting of the existing interior walls and ceiling 1. Painting the wall and ceiling 1. Painting of the existing interior walls and ceiling 1. Painting the wall and ceiling 1. Painting of the existing interior walls and ceiling 1. Replace borden sinks 3. Replace Sho. double electrical sockets 3. Replace borden sinks 4. Replace Sho. double electrical sockets 5. Replace double sockets 6. Replace 1200mm wide door TNO. 6. Replace 1200mm wide door Sho. 6. Replace 1200mm wide door TNO. 7. Construct non-movable concrete sib worktop beds 1. Replace 1200mm wide door Sho.	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete linet beam 3. Finishes - Brickwork to be finished off with flash pointing S. Finishes - Brickwork to be finished off with flash pointing Image: Create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum steel studding (macclock), 9mm rhino board and acrews Image: To create a nurses' station 2. Rhino bard plaster using rhinolite, followed by wall painting Image: To create a nurses' tation 3. Installation of 5No. timber Hush door and steel door rates space for a waiting area Image: To create space for a waiting area 4. Installation of 5No. timber Hush door and steel door rates place for a waiting area Image: District Renovate the existing maternity building 1. Painting of the existing interior walls and ceiling Image: District Replace loure windows to fixed window glass 3. Replace a bindows to fixed window glass Image: District Replace double sockets 3. Replace 3Drock merve and a sink with frame for forsted unopenable glass. Image: District Replace double sockets 5. Installation of electrical sockets 6. Construct wall mounted / built in baby cots S. Replace double sockets 6. Construct non-movable concretes lab worktop beds 1. Plumbing works- replace brok	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete linel beam 3. Finishes - Brickwork to be finished off with flash pointing 3. Finishes - Brickwork to be finished off with flash pointing I. To create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum steel studing (macclock), 9mm rhino board and asrccws 1. Wall partition to be diagram and the pointing I. To create a nurses' station 2. Rhino bard plaster using rhinolite, followed by wall painting 1. For create space for a waiting area 1. Painting of the existing interior walls and celling painting 1. Painting the wall and celling 1. Replace existing - Grosted unopenable glass. Replace broken nais 1. Replace 2 broken nais the proposite the proposite the proposite the proposite the proposite the proposite plainting. 1. To create space for a waiting area 1. Painting of the existing interior walls and celling 1. Painting the wall and celling 1. Painting the wall and celling 1. Replace 2 broken nais The proposite the proposite the proposite the proposite the painting 2. Installation of Amge be broken nais 3. Replace a broken stinks 3. Replace a broken stinks 3. Replace 2 broken nais	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Predactory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 3: Finishes - Brickwork to be finished off with flash pointing Image: Create wall partitioning using rhino board and platter using rhinol board platter using rhinol board and and studing (macclock), 9mm rhino board and and steed dour painting 1. Wall partition to be created using aluminum steel studing (macclock), 9mm rhino board and acrews Image: Im	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Free actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing Image: State and State an	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Fire bricks (Fire bricks) (Fire actory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing 2. Finishes - Brickwork to be finished off with flash pointing Image: State and the state and the state of the state and the state of	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks, Pire bricks, Pire action, Piretactony bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3: Finishes - Brickwork to be finished off with flash pointing Create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum steel studing (macclock), 9mm rhino board and arcs crews 1. To create a nurses' station 2. Rhino bard plaster using rhinol board and steel door and 3. Installation of SNo, timber flush door and steel door 4. To create space for a waiting area 1. Installation of SNo, timber flush door and steel door 4. Installation of SNo, timber flush door and steel door 4. Installation of SNo, timber flush door and steel door 4. The propose steel space for a waiting area 1. Painting of the existing interior walls and celling 9 painting 1. Painting the wall and celling 9 painting 1. Painting of the existing interior walls and celling 9 painting 1. Painting the wall and celling 9 painting 1. Painting the wall and celling 9 painting 1. Replace elvoken ninks 1. Replace Stroken valis with new ones 1. Replace broken ninks 1. Replace Stroken valis Sinks with new ones 1. Replace Stroken valis sinks with new ones 1. Replace Stroken valis installation of Home Stroket Sing Installation Stroket Sing Installation Sinks with new ones 1. Replace Stroken valis Sink	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population bricks: Fire bricks (Fire bricks (Fire actory bricks), installation of combustion steel racks, incineators and ash pit covers, cast reinforced concrete lintel beam 3. Finishes - Brickwork to be finished off with flash pointing Image: State in the maternity wing 1. Wall partition to be created using aluminum steel studing (macclock), 9mm flino board and asd percent of the maternity wing 1. Wall partition to be created using aluminum steel studing (macclock), 9mm flino board and screws 1. Wall partition of the maternity wing 1. To create a nurses station 2. Rhino bard plaster using fminolite, followed by wall painting 2. To create a pace for Knagrow Mother Care room 3. Installation of 4mm glass and aluminum frame 4. To create space for Knagrow Mother Care room 3. Installation of SNO. timber flush door and steed door frame of SNO. timber flush door and steed door frame The propose 1. Painting the wall and ceiling 1. Painting of the existing interior walls and ceiling 1. Painting of the existing interior walls and ceiling 2. Install flush door 3. Replace torken sink 5. Replace 3 broken runa sinks with new ones 4. Replace broken sink 6. Construct wall mounted / built in baby cots 5. Replace 2 broken runa sinks with new ones 1. Represe SNO. Alube electrical sockets 1. Broken eas pase of runable concrete slab worktop beds 9. To create space for numeter / built in baby cots 5. Replace 1. Stort cut non-movable concrete slab worktop beds 1.	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population : 30912) Create wall partitioning using rhino board and pointing Create wall partitioning using rhino board and pointing 1. Wall partition to be created using aluminum steel studing (macclock), smm rhino board and and steed down painting I. Wall partition to be created using aluminum steel studing (macclock), smm rhino board and and steed down painting I. Wall partition to be created using aluminum steel studing (macclock), smm rhino board and and steel down painting I. Wall partition to be created using aluminum steel studing (macclock), smm rhino board and steel down painting I. Wall partition to be created using aluminum frame painting I. To create a nurse's station painting I. Wall partition of fwm glass and aluminum frame painting I. The propose painting Nulanje District Hospital (Catchment Population :30812) I. Painting the wall and celling painting I. Painting of the existing interior walls and celling painting I. Painting of the existing interior walls and celling painting I. Beplace double sockets J. Replace broken sinks S. Replace double sockets S. Replace a 3broken vaal sinks with new ones d. Replace 23brok nouble leftrical sockets S. I. Installation of the scate is albe worktop beds with built in cupboards I. Site Clearing T. To create space for a walling sceters I. To create additional space for a 6 bed from a 4 bed in the labour room d. To create pace for as taice room d. To create space for as taice room d. To create space for a stuice room d. To cr	aternity postnatal ward. The ard has since been moved to uilding within the hospital. ed space is not being used at , therefore no services will b
(Catchment Population : 30912) Create wall partitioning using rhino board and glass in the maternity wing 1. For create an uses station 2. To create an uses station 3. To create space for Angaroo Mother Care room 4. To create space for Angaroo Mother Care room 4. To create space for Angaroo Mother Care room 5. Institution (Jacthment Population :30812) 1. Wall partition to be created using aluminum steel studing (macclock), 9mm rhino board and screws 2. Rhino bard plaster using rhinolitis, followed by wall painting 1. Wall partition to be created using aluminum frame 4. To create space for Angaroo Mother Care room 3. Institution of \$N0. timber flush door and steel door frame 1. Wall partition to be created using aluminum frame 4. To create space for Angaroo Mother Care room 5. Institution of \$N0. timber flush door and steel door frame The propose steel as a m pointing Mulanje District Hospital (Catchment Population :30812) Penvate the existing maternity building 1. Painting the wall and celling 2. Install flush door 3. Replace lower windows to fixed window glass 4. Replace a broken runal sinks with new ones 4. Replace Borken runal sinks with new ones 4. Replace Borken run wide door 1No. 7. Plumbing works- replace broken toilet citerens with built in cupboards 1. Site Clearing 1. Site Clearing 1. To create space for nuce's station 3. Casting foundation refore. Scating foundation walls 5. Construct non "movable concrete slab worktop beds with built in cupboards 1. Site Clearing 4. Construct non "movable concrete slab worktop beds with built in cupboards 1. To create space for nuce's station 4. To create space for nuce's station 5. To create space for a sluce room 6. Create space for a sluce room 6. Greate space for a duitional two bathrooms an 6. Superstructure wall building walls 6. Superstructure	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at , therefore no services will b uring renovations.
(Catchment Population : 30912) Create wall partitioning using rhino board and glass in the maternity wing 1. To create a nurses' station 2. To create a nurses' station 3. To create space for a waiting area 4. To create space for a waiting area 5. Replace double sockets 5. Replace double sockets 6. Construct wall monted flush door 5. Installation of Amg Biss and Aluminum frame 4. Replace 3 broken vala sinks with new ones 5. Installation of Amg Biss and Aluminum frame 4. Replace 3 broken vala sinks with new ones 5. Replace double sockets 6. Construct wall mounted / built in baby cus 5. Replace double sockets 6. Construct wall mounted / built in baby cus 6. Construct wall mounted / built in baby cus 6. Coreate space for a sluice room 7. Plumbing works- replace broken noilet citerrs 7. Plumbing works- replace broken noilet citerrs 7. Construct non-movable concrete slab worktop beds 7. To create space for a sluice room 7. Construct non-movable concrete slab 7. Construct non-movable concrete slab 7. Coreate space for a sluice room 7. Construct non-movable concrete slab 7. Coreate space for a sluice room 7. Construct non-movable concrete slab 7. Coreate space for a sluice room 7. Construct non-movable concrete slab 7. Coreate space for a sluice room 7. Coreate space for a sluice ro	aternity postnatal ward. The rard has since been moved to uilding within the hospital. I de space is not being used at therefore no services will b urring renovations.
(Catchment Population : 30912) Create wall partitioning using rhino board and glass in the maternity wing 1. To create a nurses' station 2. To create a nurses' station 3. To create space for a waiting area 4. To create space for a waiting area 5. Replace double sockets 5. Replace double sockets 6. Construct wall mounted / built in baby cuts 5. Replace double sockets 6. Construct wall mounted / built in baby cuts 6. Construct wall mounted / built in baby cuts 6. Construct wall mounted / built in baby cuts 6. Coreate space for a silution of and 6. Construct wall mounted / built in baby cuts 6. Coreate space for a silution of and 6. Create space for a silution of and silut in cupbards 7. Plumbing works- replace broken noilet citerem 7. Plumbing works- replace for works 7. Construct non-movable concrete slab worktop beds 7. To create space in the postnatal room 7. To create space for a silution of and 7. Coreate space for a silution of and form at 8. Building gable walls 9. Truss erection and iron sheats 1. Electrical tubing gable walls 9. Truss erection and iron sheats 1. Electrical tubing and iron fatheats 1. Electrical tubing and iron fatheats 1. Electrical tubing	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at , therefore no services will b uring renovations.
(Catchment Population : 30912) Create wall partitioning using rhino board and glass in the maternity wing 1. To create a nurses' station 2. To create a nurses' station 3. To create space for a waiting area 4. Installation of function function function function 3. Installation of function 4. Installation of function 3. Installation of function 3. Installation of function 4. Installation of function 3. Installation of function 4. Replace for Kangaroo Mother Care room 3. Installation of function 4. Installation of function 4. Installation of function 4. Installation of function 4. Replace for Kangaroo Mother Care room 3. Installation of function 4. Replace function 4. Replace for Kangaroo Mother Care room 3. Installation of function 4. Replace existing interior walls and celling painting 4. Replace broken sink 5. Replace 3 broken vala sinks with new ones 5. Replace a broken sink 5. Replace 3 broken vala sinks with new ones 5. Replace 2 broken vala sinks with new ones 5. Installation of electrical sockets 6. Construct wall mounted / built in baby cots 5. Space using block and moutar finished with timber 7. Plumbing works- replace broken toilet citerer 7. Construct non-movable concrete slab 6. Construct wall mounted / built in baby cots 5. Installation of electrical sockets 6. Construct wall mounted / built in baby cots 7. Construct non-movable concrete slab 7. Construct no	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population : 30912) Create wall partitioning using thino board and glass in the maternity wing 1. To create anuses' station 2. To create anuses' station 3. To create anuses' station 4. To create space for awaiting area 4. To create space for favious to fixed window glass 5. Replace double extrical sources is station 2. Rehine a broken station 2. Rehine a broken station 3. Replace double extrical sources is shownkop beds 3. Replace double extrical sources is station 3. To create space for nurse's station 3. To create space for nurse's station 3. To create space for additional space for a 4 bed in the labour room 4. To create space for additional space for a 4 bed in the labour room 5. To create space for additional space for a 4 bed in the labour room 5. To create space for additional two bathrooms and 6. Superstructure well building walls 9. Truss erection and iron sheets 10. Extrical found and iron sheets 10. Extrical addition addition extremesion 11. Electrical tubing and wiring 12. Planning and wiring 13. Plantening 14. Will planting 14. Will planting 15. Will plant	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population : 30912) Create wall partitioning using thino board and glass in the maternity wing 1. To create a nurses' station 2. To create a nurses' station 3. To create space for a waiting area 4. Installation of 4mm glass and aluminum frame 4. Installation of 5No. timber flush door and steel door 4. To create space for a waiting area 4. Installation of 5No. timber flush door and steel door 4. To create space for a waiting area 4. Installation of 5No. timber flush door and steel door 4. Painting of the existing interior walls and celling painting 2. Installation of SNo. timber flush door and steel door 4. Replace Shok envices in the maternity building 4. Replace broken sinks 5. Replace double sockets 5. Replace a Unues' station 7. Plumbing works- replace broken to firsed window glass 4. Replace 3. Installation of SNo. timber flush door 8. Replace 3. Installation of SNo. timber flush door 8. Replace 3. Installation of SNo. timber flush door 9. Replace double sockets 6. Construct wall mounted / built in baby cots 5. space using block and mount frinished with timber 6. Replace 1200mm wide door 1No. 7. Construct on movable concrete slab worktop beds with built in cupboards 1. Site Clearing 7. Construct on movable concrete slab worktop beds with built in cupboards 7. To create space for a sluice room 8. To create space for a sluice room 8. Create space for a sluice room 6. Create space for a sluicer	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population :30912) Create wall partitioning using rhino board and glass in the maternity wing 1. To create a nurse; station 2. To create a nurse; station 3. To create a nurse; station 3. To create space for Kangaroo Mother Care room 3. Replace existing maternity building 2. Installation of SNo. timber flush door and steel door 4. Installation of SNo. timber flush door and steel door 4. Installation of SNo. timber flush door and steel door 4. Installation of SNo. timber flush door and steel door 4. Replace SNo. Mother Care room 3. Replace evisiting interior walls and celling painting 2. Installation of Anno trafinished with timber 5. Replace Broken sinisk 5. Replace double sockets 6. Construct wall mounted / built in baby cots 5. Space using block and motar finished with timber 5. Replace 1200mm wide door 1No. 7. Construct non movable concrete slab worktop beds with built in cupboards 1. Site Clearing 2. Foundation tench excavation 3. To create space for a sluice room 6. Create space for a sluice room 7. To create space for a sluice room 6. To create space for a sluice room 7. To create space for a	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population : 30912) Create wall partitioning using thino board and glass in the maternity wing 1. To create anurses station 2. To create anurses station 2. To create anurses station 3. To create anurses station 4. To create space for Anagroo Mother Care room 4. To create space for Anagroo Mother Care room 3. Replace for a waiting area 4. To create space for Anagroo Mother Care room 5. Replace double control SNO. timber flush door and stel door fung 1. Wall partition to be created using aluminum stel studing (macclock), 9mm thino board and screws 2. Rhino bard plaster using thinolite, followed hywall painting 3. To create space for Anagroo Mother Care room 5. Replace double control SNO. timber flush door and stel door fung The propose stel as a m pointing Mularje District Hospital (Catchment Population :30812) Penvate the existing maternity building 1. Painting the wall and ceiling 2. Install flush door 3. Replace double sockets 6. Construct wall mounted / built in baby cots space using block and mortar finished with timb skirring 1. Painting of the existing interior walls and ceiling 2. Replace 8 brocken runk is down as a sinks with new ones 4. Replace 3 brocken runk is duster using how runk is door 1No. 7. Construct non-movable concrete slab worktop beds with built in cupboards 1. Site Clearing 2. Stellation of folectrical sockets 6 No. 6. Construct non-movable concrete slab worktop beds with built in cupboards 1. Site Clearing 2. Construct non-movable concrete slab worktop beds with built in cupboards 1. To create space for a sluce room 6. Create space for claditional two bathrooms and tollets for cleart	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population : 30812) bricks: Fire bricks (refractory bricks), installation of combustion steef racks, incinentatory bricks), installation of combustion steef racks, incinentatory bricks, installation of apointing Image: State of the state o	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population : 30812) bricks: Fire bricks (increatory bricks), installation of combustion steel racks, incineratory bricks), installation of and pointing glass in the maternity wing glass in the maternity building 1. To create a nurse's station 2. To create a page for a waiting area 4. Installation of 4mm glass and aluminum frame 4. Replace broken sinks 5. Replace droken sinks 6. Construct wall mounted / built in baby cots space using block and mortar finished with timbe 6. Create space for a bed from ad 1. To create gapace for a bed from ad 4. To create gapace for a bed from ad bed to 10 bed 5. To create gapace for a bed from ad bed to 10 bed 5. To create space for a bed from ad toilets for clients 1. Site Clearing 2. Foundation trench escavation 3. Casting Concrete slab worktop beds with built in cupboards 1. The proposite the proposite structure wall building 7. Casting concrete slab worktop beds with built in cupboards 8. Walking gable walls 1. To create space for a bed from ad toilets for clients 1. Site Clearing 1. Electrical tubing and wing 1. Electrical tubing and wing 1. Electrical tubing pre-installation 1. Installation of door and window frames 1. Electrical tubing 1. Report the	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
[Catchment Population : 30812) brdcs: Fre bricks (refractor) pricks), installation of combustion stell racks, increator and ash pit covers, cast reinforced concrete linkshed off with flash pointing Mulanje District Hospital (Catchment Population: 30812) Create wall partitioning using rhino board and glas: in the maternity wing into create space for a waiting area 1. To create a notservation room 3. To create space for a waiting area 4. To create space for a waiting area 1. Painting 1. Wall partition of SNo. Timber Bush door and steeted studding (maccock), Smn thino board and screws 2. Rhino bard plaster using rhinolite, followed by wall painting The propose used as a m postnativ painting Mulanje District Hospital (Catchment Population: 30812) Prevoate the existing maternity building 2. Painting the wall and celling 2. Painting the wall and celling 2. Replace broken sniks 6. Replace Droken sniks 7. Polumbing works- replace broken toilet cisters with built in cupboards 1. Stell fust works of the workstop 8. Replace Droken sniks 7. To create space for a built in baby cots 5. To create space for a built or on 8. To create space for a built croom 6. Create space for a built croom 6. Create space for a built croom 6. Create space for a built croom 7. To create space for a built croom 7. To create space for a built croom 8. Building gable walls 9. To create space for a built croom 8. Building gable walls 9. To create space for a built croom 8. Building gable walls 9. To create space for a built croom 8. Building gable walls 9. To create space for a built croom 8. Building gable walls 9. To create space for a built croom 8. Building gable walls 9. To create space for a built croom 8. Building	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Latchment Population : 30812) brdcs: Fie bricks (refractory pricks), installation of combustion stell racks, increator and ash pit covers, cast reinforced concrete line beam installation Mularje District Hospital (Catchment Population: 30812) Create wall partitioning using rhino board and glass in the maternity wing 1. Wall partition to be created using aluminum stell studding (maccock), smm rhino board and screws 1. Wall partition to be created using aluminum stell studding (maccock), smm rhino bard and screws 1. Wall partition of SN. timber flush door and screws Mulanje District Hospital (Catchment Population: 30812) 1. Create space for Xangaroo Mother Care room 1. Fainting the wall and ceiling 2. Install Hund ording 1. Fainting the wall and ceiling 2. Install Hund ording 1. Fainting the wall and ceiling 2. Install Hund ording 1. Fainting the wall and ceiling 2. Install Hund ording 2. Replace Stot double sockets 1. Santalation of electrical sockets 6 No. 1. The propose for ano 8. Replace Tower window ta fixe with no bary costs 5. Replace double sockets 5. Replace for a block and motraf hished with time skirting 1. Storet sepace for a site window ta fixe with a wall to prove window ta me ones 4. Replace Stot double sockets 1. Storet stall with difficent the concret sib 5. Cating foundation footing 3. To create space for a block room 3. Casting foundation footing 3. Coreate space for a situle room 1. Storet sepace for a situle room 3. Casting foundation footing 3. Posteret stable 1. Storet sepace for a situle room 3. Casting foundation footing 3. Coreate s	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.
(Catchment Population : 30812) bricks: Fire bricks (Fricatcy bricks), installation of combustion stee racks, incinetaticatoy bricks, installation of studing ingencious, installation of the maternity building 1. To create an users' station 2. To create an observation room 3. To create space for Kangaroo Mother Care room 4. To create space for a waiting area 1. Painting the wall and celling 2. Install flush door 3. Replace broken sinks 4. Replace broken sinks 5. Replace broken sinks 6. Construct wall mounted / built in baby cots space using block and mortar finished with time skirting 7. Plumbing works- replace broken toilet cisters 5. To create space for a subice room 3. To create space for nurse's station 2. To create space for nurse's station 3. To create space for a silice room 6. Create space for a sluice room 6. Create space for a sluice room 6. To create space for a sluice room 6. Create space for a sluice room 7. Window glazing 7. Suiting therior walls	aternity postnatal ward. The ard has since been moved to uiding within the hospital. d space is not being used at therefore no services will b uring renovations.

District	Health Facility Name	Work Description	Scope of Work	Comments
		Construction of an incinerator, placenta pit, and ash pit	 Excavate foundation, casting concrete strip footing, foundation wall construction, backfilling of trenches, levelling and spreading, hardcore filling, anti-termite treatment application, casting reinforced concrete slab 2. Superstructure wall construction using fire resistant bricks: Fire bricks (refractory bricks), installation of combustion steel racks, incinerator and ash pit covers, cast reinforced concrete lintel beam 3. Finishes – Brickwork to be finished off with flash pointing 	Construction of the proposed incinerator ash and placenta pits will not affect the delivery of maternity services during construction.
Chikwawa	Ntchalo Health Center (Catchment Population : 61220)	Create a drainage system to divert water from the maternity building as the area has is waterlogged Construction of an incinerator, placenta pit, and ash pit	Construct storm water drains to carry water away from the maternity building 1. Excavate foundation, casting concrete strip footing, foundation wall construction, backfilling of trenches, levelling and spreading, hardcore filling, anti-termite treatment application, casting reinforced concrete slab 2. Superstructure wall construction using fire resistant bricks: Fire bricks (refractory bricks), installation of combustion steel racks, incinerator and ash pit covers, a. S. FinishesBrickwork to be finished off with flash pointing	Construction of the drainage will not affect the delivery of the maternity services in the maternity building as the proposed works are external. Construction of the proposed incinerator ash and placenta pits will not affect the delivery of maternity services during construction.
	Mapelera Health Center (Catchment Population :20864)	Extend maternity building 1. To create adequate space for a nurse's station 2. To create space for the prenatal 3. To create space in the labour room from a 2 bed to 4 bed and 4. To create space in the postnatal ward from a 6 bed to a 10 bed Renovate the existing maternity building 1.Repair roof leakage 2. Paint interior wall 3. Replace worn-out timber doors including mortice locks and hinges 4. Replace broken window lowres 5. Plumbing works -supply and fix sink water with taps 6. Electrical works – wiring and fixing bulbs, sockets, and light switches	2. Foundation trench excavation 3. Casting foundation footing 4. Construction of substructure foundation walls 5. Casting of concrete slab 6. Superstructure wall building 7. Casting concrete ring beam 8. Building gable walls 9. Truss erection and iron sheets 10. Installation of door and window frames 11. Electrical tubing and winging 12. Plumbing pipe installation 13. Plastering 14. Blundering and ceiling board 15. Wall painting 16. Floor screed and rinyl flooring 17. Window glazing 18. Installation of lightning rod 1. Repair roof leakage by replacing worn out timber and mn nuite ceiling boards 3. Paint existing interior walls 4. Replace color walls 4. Replace broken window loure glass 5. Replace worn out flush doors with mortice locks 6. Repair floor rcacks with cement screed and add vinyl/epoxyflooring 7. Supply and flix sink complete with components such	The proposed maternity building extension and renovations will require that the maternity services be relocated within the facility as the building is undergoing renovations and construction.



MOMENTUM Tiyeni Project

Attachment A - Scope of Work for Proposed Construction Activities (cont.)

District	Health Facility Name	Work Description	Scope of Work	Ward/ Section	Number of proposed oxygen outlet
	Mitundu Community Hopsital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	 Construct a Manifold shelter Site clearing, excavation of foundation trenches Construct foundation with concrete footing, block wall superstructure and concrete slab Construct superstructure dwarf wall using blocks and mesh wire Construct roof using steel purlins and 26 gauge iron sheets Install pipe network and components: a.Install and mount to building walls copper pipes sizes DN 28, 22,25 AND 12 with connectors 	1. Theatre(Main Theatre,Recovery) 2. Female Ward(Gaena Bay Medical,Surgical,Isolation/staff Bay) 3. Male Ward (Isolation Room,Bay 1,Bay 2,HDU) 4. Labour Ward (Labour Beds,Resuscitaire),Postnatal Ward (Caesar Bay,KMC,Postnatal Beds) 5. OPD(Nurses Station, Room 1,Room 2) 6. Covid-19 Isolation (Male Ward,Female Ward) 7. Nursery Ward(NRU,Nursery)	40
Lilongwe	Kabudula Community Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	1. Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c.Construct superstructure dwarf wall using blocks and mesh wire d.Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a.Install and mount to building walls copper pipes sizes DN 28, 22,25 AND 12 with connectors	1. Pediatric Ward (HDU,Bay 1,Bay 2,Neonatal Bay) 2. Theatre(Main Theatre,Minor Theatre,Female Ward,Caeser Section, HDU) 3. General(Orthopaedic,Male Ward) 4. Isolation Room(Bay 1,Bay 2,HDU) 5. Labour Ward (Labour Bays,Resucitaire) 6. Postnatal Ward(KMC,Postnatal Bays) 7. OPD(Room 2) 8. Covid-19 (Isolation Ward)	46
	Likuni Mission Hopsital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	1. Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c.Construct superstructure dwarf wall using blocks and mesh wire d.Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a.Install and mount to building walls copper pipes sizes DN 28, 22,25 AND 12 with connectors b. Connect pipes to manifold system	I. Theatre (Major Theatre, Minor Theatre, Recovery Room) 2. Labour Ward (HDU, Room 1, Room 2, Resuscitaire) 3. Nursery (KMC, ANC, CPAP) 4. Male Ward(Male Ward) 5. Female Ward(Bay 3, Bay 2) 6. Paediatric Ward(HDU, Isolation , OPD) OPD 7. Postnatal(High Risk Postnatal 1, High Risk postnatal 2, Isolation Room, HDU 1, HDU 2, Side Ward)	41

Annex 2 Oxygen Ecosystem Scope of Work

District	Health Facility Name	Work Description	Scope of Work	Ward/ Section	Number of proposed oxygen outlets
	Dowa DHO	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components:	1. Maternity 2. Post Natal 3. Theatre 4. Male 5. Female 6. Paeds 7. Nursery 8. HDU 9. Casualty 10. Isolation 11. Orthopaedic Theatre	35
Dowa	Madisi Mission Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors	1. Theatre, Minor Theatre 2. OPD 3. Labour Room Nursery, Kanagroom Mother Care 4. Postnatal 5.Paeda Ward, Paeds Admission Room, Gyenae Ward, High Dependence Unit 2 6. Male Ward 7. Female Ward 7. Female Ward (Side Ward A, Side Ward B, Treatment Room 14)	37
	Ngabu Rural Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories		1. Labour Room 2. Theatre (Theatre & Recovery) 3. Male Ward 4. Female Ward 5. Paediatric Ward/Nutrition Recovery Unit 6. Cesarean Room 7. Postnatal 8. Isolation-General Adults	14
Chikwawa	St Montfort Mission Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	1. Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors	Labour room (Kangaroom Mother Care, Caesarean section Room, Side Ward 1, Side Ward 2, Labour Room), 2. Theatre (Recovery, Theatre 1, Theatre 2) 3. Male Ward (Emergency Bay, Treatment/Examination Room) 4. Female Ward (Emergency Bay) 5. Paediatric Ward 6. HDU paeds 7. Isolation Covid-near paeds 8. Isolation-General Adults	25
Machinga	Machinga DHO	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors	 Isolation Ward (Male Ward, Female Ward, Side Ward A, Side Ward B) Atternity (Neonatal Bay, Adults, Nursery Ward, HDU, Postnatal) Postnatal (Female Ward, Female Medical, Female Surgical) Male Ward (Medical, Surgical) Theatre (Major Theatre, Minor Theatre) 	70

District	Health Facility Name	Work Description	Scope of Work	Ward/ Section	Number of proposed oxygen outlets
	Matawale Health Center	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	 Construct a Manifold shelter Site clearing, excavation of foundation trenches Construct foundation with concrete footing, block wall superstructure and concrete slab Construct superstructure dwarf wall using blocks and mesh wire Construct roof using steel purlins and 26 gauge iron sheets Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors 	1. Labour Room 2. Resuscitaire 3. Post Natal (Neonatal Bay) 4. Short Stay in Out Patient Department	10
Zomba	St Luke's Mission Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors b. Connect pipes to manifold system	I. Theatre (Theatre 1, Theatre 2, Transitional Area, Observation Room) I. Nursery Room (Low Risk Area, HDU, KMC) S. Maternity (Delivery Room 1, Delivery Room 2, Resucitaire) 4. Paediatric ward (Admission Room Paeds, NRU) 5. Male Ward (Medical Section, General Section [Non Infectious], Side Ward for Staff) 6. Female Ward (Non Infectious, Contagious, Side Ward for staff) Isolation Ward (Room 1, Room 2) 7. OPD (OPD Casualty, Treatment Room 5, Treatment Room 1) 8. Bishop Malasa Ward (Staff Room 4, Consultation Room, Delivery Room, Resuscitaire)	53
	Koche community Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	 Construct a Manifold shelter Site clearing, excavation of foundation trenches Construct foundation with concrete footing, block wall superstructure and concrete slab Construct superstructure dwarf wall using blocks and mesh wire Construct roof using steel purlins and 26 gauge iron sheets Install pipe network and components: Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors 	Labour Room (Labour Room Bay 6, Resuscitaire) 2. Postnatal (Nursery, Staff Private Room 1) 3. Antenatal Admission Room (New Wing) 4. Theatre (Male Surgical, Female Surgical, Main Theatre, Recovery Room) 5. OPD (Dressing/Casualty [OPD,Male Ward]) 6. Isolation Contagious (Private General 1, Private General 2, Female Ward) 7. Paeds	40
Mangochi	St Martin's Community Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	1. Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors	1. Major Theatre 2. Female Ward (Side Ward St Michael, Side Ward Staff) 3. Male Ward (Side Ward) 4. Maternity (Staff side Ward, Postnatal, Nursery, KMC, Resuscitaire, Delivery Bed) 5. Minor Theatre 6. Paeds 7. NRU	31
	Mulibwanji Community Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories	1. Construct a Manifold shelter a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22, 25 and 12 with connectors b. Connect pipes to manifold system	Maternity (Labour Room 1,Labour Room 2,Antenatal High Risk, Postnatal High Risk) Theatre (Staff Bay, Isolation Maternity, Major Theatre, Recovery, Minor Theatre, Recovery, Staff Bay) Sisolation Cholera (Male & Female Ward) Male Ward S. Female Ward S. Nurses Station T. Isolation TB suspects & Paeds (Bay 1,Bay 2,Private staff, Emergency)	52



MOMENTUM Tiyeni Project

Attachment A - Scope of Work for Proposed Construction Activities (cont.)

Annex 3 Borehole Rehabilitation Scope of Work

District	Name	Work Description	Scope of Work				
	Chilinde Village	Borehole rehabilitation	A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing				
			 B. Rehabilitation works 1. Demolition of existing worn out concrete slab around the borehole 2. re-construction of concrete apron, soak away pit and drainage. 3.Replacement of worn out parts : 10 PVC pipes 63mm, 10 rod centralizer, 10 pump rods stainless, 4 bush bearings, 10 Pipe centralizer, 1 fulcrum pin, 1 cylinder complete, 1 nylon rope, 1 hanger pin, 1 solvent cement 500mls 				
	Diamphwi Health Center	Borehole rehabilitation	A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing				
			B. Replacement of the worn out parts : 4 bush bearing, 10 PVC pipes , 10 rod centralizers, 1 cup seal, 1 nylon rope, 1 fulcrum pin, 10 pump, rods, 1 solvent cement 500mls, 1 foot valve complete				
	Nathenje Health Center	Borehole rehabilitation	A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing				
Lilongwe			B. Civil works 1.Construct new soak away pit and drainage system 2.Replacement of worn out parts : 4 bush bearing , 1 cylinder complete, 10 PVC pipe, 10 pump rod, 10 rod container, 1 nylon rope, 1 solvent cement, 1 hanger pin				
	Chigundu Village	Borehole rehabilitation	A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing				
			 B. Civil works Demolition of existing worn out concrete slab around the borehole 2. re-construction of concrete apron, soak away pit and drainage. 3.Replacement of worn out parts: 1 nylon rope, 1 pump head complete, 1 handle, 8 pump rods, 8 rods centralizer, 1 fulcrum pin, 1 hanger pin, 8 PVC pipes, 4 bush bearings, 1 pedestal, 1 hanger housing, 4 bolt and nut, 1 solvent cement, 1 cylinder complete, 8 PVC centralizer 				
	Kasengele Village	Borehole rehabilitation	A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing				
			B. Civil works 1. Demolition of existing worn out concrete slab around the borehole 2. re-construction of concrete apron 3. Replacement of worn out parts : 10 pipe centralizer, 1 pump head complete, 1 handle, 1 fulcrum pin, 1 hanger pin, 1 hanger housing, 10 PVC pipes, 10 pump head stainless, 10 rod centralizer, 1 cylinder complete, 1 nylon rope, 1 solvent compart (Completed Austic bacaging - Londestal				

District	Name	Work Description	Scope of Work
	Mbingwa Health Center	Borehole	A. Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil works
			1. Demolition of existing worn out concrete slab around the borehole
			2. Re-construction of concrete apron
			3. Replacement of worn out parts : 4 seal, cylinder, pipes, pedal steel, head pump
	Dzoole Health Center	Borehole	A. Preliminaries 1.Borehole disinfection and flushing 2
		rehabilitation	Water quality testing B. Civil works 1. Replacemen
			of water pump
	Gogo Village	Borehole	A. Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil works
			1. Demolition of existing worn out concrete slab around the borehole
			2. Re-construction of concrete apron
			3. Replacement of worn out parts:
Dowa			Cylinder, PVC pipes, Nylon, rope, pump head, load centralizer, bush bearing, hanger pin, fulcrum pin
	Kumwembe Village	Borehole	A. Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1. Demolition of existing worn out concrete slab around the borehole
			2. re-construction of concrete apron
			3.Replacement of worn out parts :
	Lever Villege	Borehole	Pines, pump head, cylinders, rising main, bush bearing, fulcrum pin, load centralizer etc. A. Preliminaries
	Lavu Village	rehabilitation	A. Preliminaries 1. Borehole disinfection and flushing
		renabilitation	2. Water quality testing
			2. water quarty testing
			B. Civil works
			1. Demolition of existing worn out concrete slab around the borehole
			2. Re-construction of concrete apron
			3. Replacement of worn out parts :
			Handles numphead bush bearing cylinder nines rod centralizer etc

District	Name	Work Description	Scope of Work			
	Pachongwe Village	Borehole	A. Preliminaries			
		rehabilitation	1. Borehole disinfection and flushing			
			2. Water quality testing			
			D. Chilleworks			
			B. Civil works 1. Demolition of existing worn out concrete slab around the borehole			
			2. Re-construction of concrete apron			
			3. Replacement of worn out parts :			
			4 bolts and nuts, 2 bush bearing, 2 bobbins, 2 oring, 10-rod centralizers, 10 pump rods, 1 cup seal, 1			
			plunger bras, 1 fulcrum pin, 1 hanger pin,			
			1 Foot valve, 1 Cylinder, 1 Lubber flapper, 10 Pipes, 1 Rober cone, 1 Cone plate, 1 Hanger house, 8 bags of			
			cement			
	Nyambi Health Center	Borehole	A. Preliminaries			
	-	rehabilitation	1. Borehole disinfection and flushing			
			2. Water quality testing			
			B. Civil Works			
			1. Demolition of existing worn out concrete slab around the borehole			
			2. Re-construction of concrete apron 3. Replacement of worn out parts :			
			4 bolts and nuts, 2 bush bearing, 2 bobbins, 2 oring, 17-rod centralizers, 17 pump rods, 1 cup seal, 1			
			plunger bras, 1 fulcrum pin, 1 hanger pin			
			1 Foot valve, 1 Cylinder, 1 Lubber flapper, 17 Pipes, Rober cone, Cone plate, Hanger house, 10 bags of			
			cement			
	Mkwepere Health	Borehole	A. Preliminaries			
	Center	rehabilitation	1. Borehole disinfection and flushing			
		rendbintation	2. Water quality testing			
			B. Civil Works			
Machinga			1. Demolition of existing worn out concrete slab around the borehole			
			2. Re-construction of concrete apron			
			3.Replacement of worn out parts			
			4 bolts and nuts, 2 bush bearing, 2 bobbins, 2 oring, 12-rod centralizers, 12. pump rods, 1 cup seal, 1			
			plunger bras, 1 fulcrum pin, 1 hanger pin, 1 Foot valve, 1 Cylinder, 1 Lubber flapper, 1 Pump head, 1 pedestal, 1 handle, 12 pipes, 12 pipe centralizers, 1 Rober cone, 1 Cone plate, 1 Hanger house, 10 bags of			
			ann ant			
	Msilili Village	Borehole	A. Preliminaries			
		rehabilitation	1. Borehole disinfection and flushing			
			2. Water quality testing			
			B. Civil works			
			1. Demolition of existing worn out concrete slab around the borehole			
			2. Re-construction of concrete apron			
			3. Replacement of worn out parts :			
			4 bolts and nuts, 2 bush bearing, 2 bobbins, 2 oring, 13-rod centralizers, 13 pump rods, 1 cup seal, 1			
			plunger bras, 1 fulcrum pin, 1 hanger pin, 1 Foot valve, 1 Cylinder, 1 Lubber flapper, 13 PIPES, 13 pipe			
			centrisers, 1 Rober cone, 1 Cone plate, 1 Hanger house, 1 Pedestal, 1 handle, 1 Head pump, 10 bags			
			cement			
	Malunda Village	Borehole	A. Preliminaries			
		rehabilitation	1. Borehole disinfection and flushing			
			2. Water quality testing			
			B. Civil Works			
			1. Demolition of existing worn out concrete slab around the borehole 2. Re-construction of concrete apron			
			2. Re-construction of concrete apron 3. Replacement of worn out parts :			
			4 bolts and nuts, 2 bush bearing, 2 bobbins, 2 oring, 10-rod centralizers, 10 pump rods, 1 cup seal, 1			
			plunger bras, 1 fulcrum pin, 1 hanger pin, 1 Foot valve, 1 Cylinder, 1 Lubber flapper, 10 PIPES, 10 pipe			
			centrisers, 1 Rober cone, 1 Cone plate, 1 Hanger house, 1 Pedestal, 1 handle, 1 Head pump, 10 bags			
			cement			

District	Name	Work Description	Scope of Work
	Thondwe Health Center	Borehole	A. Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Rehabilitation Works
			1. Replacement of worn out parts :
			Gate valve, PS pipe, Gate valve, Union IPS, Nipples IPS, Thread tape seal (Bing type), Elbower IPS, HDP
			Male Aster, Cement, Mesh wire
	Maera Health Center	Borehole	A. Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1. Replacement of worn out parts:
			Gate valve, PS pipe, Gate valve, Union IPS, Nipples IPS, Thread tape seal (Bing type), Elbower IPS, HDP
			Male Aster, Cement, Mesh wire
	St. Pauls F.P School	Borehole	A. Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Rehabilitation Works
			1. Replacement of worn out parts:
Zomba			Bolt and nut, Blush bearing, Bobbins, Oring, Cup seal, Pump rod, Rod centralizer, Plunger bras, Fulcrum
			pin, Hanger pin,
			Foot valve, Cylinder, Rubber flapper, Pipes, Rober cone, Cone plate, Hanger house, Cement, Mesh wire
	Chisi Village	Borehole	A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1. Replacement of worn out parts:
			Bolt and nut, Blush bearing, Bobbins, Oring, Cup seal, Pump rod, Rod centralizer, Plunger bras, Fulcrum
			pin, Hanger pin, Foot valve, Cylinder, rubber flapper, Pipes, Rober cone, Cone plate, Hanger house, Cement, Mesh wire
			Cement, Mesh wire
	Mayaka Village	Borehole	A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1. Replacement of worn out parts:
			Bush bearings (4), hanger pin, rod centralizer, cup seal and solvent cement, Plunger bras, Fulcrum pin, Hanger pin, Foot valve, Cylinder, Rubber flapper, Pipes, Rober cone, Cone plate, Hanger house, Cement,
			Hanger pin, Foot valve, Cylinder, Rubber Happer, Pipes, Rober Cone, Cone plate, Hanger house, Cement, Mesh wire
			INCOL WILC

istrict	Name	Work Description	Scope of Work
	Thutchila Health Center		A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing 2. Water quality testing
			2. Water quarty testing
			B. Civil Works
			1. Replacement of worn out parts:
	Namphungo Primary	Borehole	pump, cement, solvent cement, quarry stone, sand, bricks, rope (1roll) A.Preliminaries
	School	rehabilitation	1. Borehole disinfection and flushing
	301000	renabilitation	2. Water quality testing
			B. Civil Works
			1. Replacement of worn out parts:
			Bush bearings, bolts and nuts, solvent cement, PVC pipes (63mm), pipe centralizer, rope 1 roll, bush bearings(4). fulcrum pin_hunger.pin_rod centralizer.and cylinder
	Nzizzira Village	Borehole	A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
Mulanje			2. Water quality testing
mutanje			B. Civil Works
			1. Replacement of worn out parts:
			Bush bearings, bolts and nuts, solvent cement, PVC pipes (63mm), pipe centralizer, rope 1 roll, bush
			hearings (4) fulcrum nin hunger nin rod centralizer and cylinder
	Nkhomaula Health	Borehole	A.Preliminaries
	Center	rehabilitation	1. Borehole disinfection and flushing 2. Water quality testing
			z. water quarty testing
			B. Civil Works
			1. Replacement of worn out parts:
			Bush bearings (4), bolts and nuts number 19 (4)
	Dzenje Health Center	Borehole	A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing 2. Water quality testing
			2. Water quarty testing
			B. Civil Works
			1. Replacement of worn out parts:
	Namalaka Health	Borehole	Bush bearings (4). hanger pin. rod centralizer. cup seal and solvent cement A.Preliminaries
	Center	rehabilitation	1. Borehole disinfection and flushing
		rendbhradion	2. Water quality testing
			B. Civil Works
			1. Demolition of existing worn out concrete slab around the borehole
			2. Re-construction of concrete apron
			 Replacement of worn out parts: Cylinder 1, Rising main pipes 10, Pump rods 10, Pump head, Handle, Handle pin 1, Hanger pin 1, Nylon
			rong 60m Hanger Housing 1. Solvent coment Rags of coment for Anron and soak away nit
	Mitanga Mtowo Village	Borehole	A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing 2. Water quality testing
			z. water quarty testing
			B. Civil Works
			1.Maintenace of concrete apron and soak away
			2. Replacement of worn out parts :
			Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1,
	Chabuka Village	Borehole	
	Chabuka Village	Borehole rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nylon rone. Solvent cement, Bass of coment for Anron, drainage and soak away nit
	Chabuka Village		Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nylon rone. Solvent cement: Bags of cement for Apron. drainage and soak away pit A. Preliminaries
Mangochi	Chabuka Village		Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nudan zone. Schwart coment: Bags of coment for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing
Mangochi	Chabuka Village		Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon zone. Solvent compart gass of coment for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works
Mangochi	Chabuka Village		Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Solvent compet Bass of coment for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away
Mangochi	Chabuka Village		Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nudan rone. Solvent coment. Base of coment for Anron. drainage and soak away pit A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts:
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Schwant compart Bass of compart for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger pin 1. Handle. Schwatt compart
Mangochi	Chabuka Village Malembo Health Center	rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Solvent compet Bass of coment for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hange pin 1. Handle. Solvent coment A. Preliminaries
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Science comment: Base of coment for Anron. drainage and soak away oit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Solvent coment A. Preliminaries 1. Borehole disinfection and flushing
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Solvent compet Bass of coment for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger in 1. Handle. Solvent coment A. Preliminaries
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Schwant compart Bass of coment for Anron. drainage and soak away oit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Schwart coment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Avden zone. Schwant comment. Bass of coment for Anzon. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Solvent coment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Schwant compart Bass of coment for Anron. drainage and soak away oit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Schwart coment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nution rone. Schwart comment: Base of coment for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Solvent coment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away
Mangochi		rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Solvent comment Base of coment for Anron. drainage and soak away pit A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger in 1. Handle. Solvent coment A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts:
Mangochi	Malembo Health Center	rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Schwant comment Base of coment for Anron. drainage and soak away pit A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger in 1. Handle. Schwart coment A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, Handle pin 1, Hanger pin 1, Hanger Housing, Nylon rope, Solvent cement, Bags of cement for Apron, drainage and soak away pit
Mangochi		rehabilitation Borehole rehabilitation	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Nulon rone. Schwant compart Base of compart for Anron. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Schwart compart A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, Handle pin 1, Hanger pin 1,
Mangochi	Malembo Health Center	rehabilitation Borehole rehabilitation Borehole	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Anden zone. Schwant comment: Base of coment for Anzon. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Schwart comment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, Handle pin 1, Hanger pin 1, Hanger Housing, Nylon rope, Solvent cement, Bags of cement for Apron, drainage and soak away pit A. Preliminaries
Mangochi	Malembo Health Center	rehabilitation Borehole rehabilitation Borehole	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Andre none. Schwart comment Base of coment for Annon-drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Solvent coment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, Handle pin 1, Hanger pin 1, Hanger Housing, Nylon rope, Solvent cement, Bags of cement for Apron, drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality is provide the solvent cement, Bags of cement for Apron, drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing
Mangochi	Malembo Health Center	rehabilitation Borehole rehabilitation Borehole	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Anden zone. Schwant comment: Base of comment for Anzone. drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger nin 1. Handle. Schwart comment A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, Handle pin 1, Hanger pin 1, Hanger Housing, Nylon rope, Solvent cement, Bags of cement for Apron, drainage and soak away pit A. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 4. Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works
Mangochi	Malembo Health Center	rehabilitation Borehole rehabilitation Borehole	Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, andle pin 1, Hanger pin 1, Anden zone. Schwant comment Base of coment for Anzon. drainage and soak away pit A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Rod Centralizers, Bush Bearings, Pedestal, Handle pin 1, Hanger in 1. Handle. Schwant coment A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Borehole disinfection and flushing 2. Water quality testing B. Civil Works 1. Maintenace of concrete apron and construction of soak away 2. Replacement of worn out parts: Cylinder Assembly 1, Rising main pipes, Pump rods, Pump head, Pedestal, Handle pin 1, Hanger pin 1, Hanger Housing, Nylon rope, Solvent cement, Bags of cement for Apron, drainage and soak away pit A.Preliminaries 1. Borehole disinfection and flushing 2. Water quality testing 3. Borehole disinfection and flushing 2. Water quality testing

District	Name	Work Description	Scope of Work
	Nkhwangwa Primary	Borehole	A.Preliminaries
	school	rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1. Construction of soak away and concrete apron
			2. Replacement of worn out parts:
			Cup seal, O-ring, bush bearing, bobbin, rod centralizers, fulcrum pin, pump head and cover, bolts and
	Kachere Village	Borehole	hags of coment for repairing draipage and soak away pit A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1.Construction of soak away and concrete apron
			2. Replacement of worn out parts:
			Cup seal, O-ring, bush bearing, bobbin, rod centralizers, fulcrum pin, hanger pin, rising mains, pipe
			centralizers, cylinder, foot valve, Rubber flapper, cone plate, Rubber cone, nylon rope, solvent cement,
	Mitawi Primary School	Borehole	holts and hars of comont for ropairing drainage and soak away pit A Preliminaries
	Mitawi Filinary School	rehabilitation	1. Borehole disinfection and flushing
		renabilitation	2. Water quality testing
			2. Water quality testing
Chiwkawa			B. Civil Works
			1.Construction of soak away and concrete apron
			2. Replacement of worn out parts:
			cup seal, O-ring, bush bearing, bobbin, rod centralizers, fulcrum pin, hanger pin, foot valve, cylinder,
			pump head and cover, handle, rubber flapper, rubber cone, nylon rope, rising mains, pipe centralizers,
			solvent coment bolts and bags of coment for renairing drainage and soak away nit
	Kamtefa Village	Borehole rehabilitation	A.Preliminaries
		rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1.Construction of concrete apron and soakaway
			2. Replacement of worn out parts :
			cup seal, O-ring, bush bearing, bobbin, rod centralizers, hanger and bags of cement for repairing
			drainage and soak-away nit
	Makanga Primary	Borehole	A.Preliminaries
	School	rehabilitation	1. Borehole disinfection and flushing
			2. Water quality testing
			B. Civil Works
			1. Replacement of worn out parts
			O-ring, bush bearing, bobbin, pump rods, rising mains, pipe centralizers, hanger pin, plunger, foot valve,
			cylinder, rubber flapper, rubber cone, cone plate, bolts, nylon rope, solvent cement and bags of cement
			for renairing drainage and soak away nit



ATTACHMENT B- Technical proposal format

1. PROPOSAL COVER SHEET

Firm's full legal	name							
Headquarters a	ddress							
Location(s) of any additional offices								
Length of time								
Number and De that the Firm is proposal								
who will serve a	Contact information for individual who will serve as Palladium's point							
of contact for tl RFP Process	ne duration of the	Phon e:						
		Email :						
I am au named underst	By signing below, I certify that: I am authorized to respond to this solicitation on behalf of the firm named above. I understand that Palladium retains the right to reject, in whole or in part, any and all bids for any reason, or no reason.							
NAME:					r			
SIGNATURE:				DATE:				

2. FIRM'S RESPONSE FORMAT

COVER LETTER TO: RFP NO.

Dear Sir/Madam

(Name of Firm) hereby proposes to deliver and perform all services specified in the above referenced RFP. -Please find our detailed offer attached. We hereby acknowledge and agree to all the terms and conditions, special provisions, and instructions included in the above referenced RFP. We further certify that we, as a subcontractor, are eligible to participate in this procurement under the terms and conditions of this RFP.

Company Name

Name & Title of Authorized Representative

Signature

Date

3. INTRODUCTION

Up to one page - Introduction of the firm, profile, and how the firm best fits this contract.

4. FIELDS OF SPECIALIZATIONS

The table below contains information on the firm's fields of specialization.

Up to one page -Use the table below to indicate the offeror's relevant specialisms related to this contract.

Name of firm (the offeror)	Years of experience
Relevant specialization 1	
Relevant specialization 2	

5. FIRM's EXPERIENCE

The table below contains data on the firm's experience related to this contract.

Complete the table below to summarize the major relevant projects related to this contract carried out in the past 3 years by the firm. Provide a maximum of 3 projects.

Ref. No	Project Title					
Name of legal entity	Country	Overall project value (USD)	No of staff involved	Name of client (with contact information for references)	Project dates (start /end)	
Brief description of Project						

6. STAFF/ PERSONNEL

(Related to this contract, roles in project)

The following table should contain the firm's personnel statistics data and their roles related to this contract. Please attach up to 5 resumes of key personnel that will work on this project.

Name	Position in Company	Role in Project related to this contract

7. DETAILED TECHNICAL APPROACH

Up to three pages- Describe in detail the proposed technical approach for implementing the selected Lot(s). Please confirm the availability and utilization of the necessary staff, equipment, and infrastructure that the firm shall deploy in meeting the requirements of the proposed Lot(s).

8. PROJECT MANAGEMENT PLAN

Please provide a detailed project plan-including work schedule, milestones, and deliverables.

9. Acknowledgment of Submission

Name of Firm

Name & Title of Authorized Representative

Signature

Date

Attachement C - Name of Firm:

Budget for Lot number:

			Base of A	pplication	
Item	Name	Unit Cost	Units	Total	
	-				
Salaries and Wages					
a) Local Professionals					
		\$		0.00	#VALUE
		\$		0.00	#VALUE
		\$		0.00	#VALUE
		\$		0.00	#VALUE
Subtotal					#VALUE
h) Logal Support Staff					
b) Local Support Staff		\$		0.00	#VALUE
Subtotal		Φ			#VALUE
					#VALUE
Labor Total				-	#VALUE
Item	Rate		Base of A	pplication	
Kon	rate				
Fringe Benefits					
a) Local Professionals					
		\$	-		#VALUE!
b) Local Staff		\$	-		#VALUE!
		\$	-		#VALUE!
Fringe Total					#VALUE!
Travel, Transportation, and Per Diem					
			Dere eff		
Item a) Programmatic Travel by Staff			Base of A	pplication	
a Frogrammatic Traver by Stan					
b) Consultants Travel					
Total Travel, Transportation, and Per Diem				\$	-
Other Direct Costs					
Item				pplication	
		\$		0.00	#VALUE!
		\$		0.00	#VALUE!
		\$		0.00	#VALUE!
		\$		0.00	#VALUE!
		\$		0.00	#VALUE!
		\$		0.00	#VALUE
					#VALUE!
Total Other Direct Costs					
Total Other Direct Costs TOTAL DIRECT COSTS					#VALUE!
					#VALUE!
TOTAL DIRECT COSTS	Rate		Base of /	nnlication	#VALUE!
TOTAL DIRECT COSTS Indirect Costs Item	Rate	10.00%		pplication	
TOTAL DIRECT COSTS	Rate	10.00%	Base of <i>I</i> #VAL		#VALUE!
TOTAL DIRECT COSTS Indirect Costs Item a) Overhead	Rate	10.00%			#VALUE!
TOTAL DIRECT COSTS Indirect Costs Item	Rate	10.00%			
TOTAL DIRECT COSTS Indirect Costs Item a) Overhead	Rate	10.00%			#VALUE!



ATTACHMENT D- Reference format

Name and position of individual	Relationship with Offeror	Type of construction works associated with referee	Contact details of referee (Email and Telephone)



ATTACHMENT E-Certifications and Representations

Subcontractor acknowledges that Company will rely upon Subcontractor certifications and representations, including representations as to business size and socio-economic status as applicable, contained in this clause and in any written offer, proposal or quote, or company profile submission, which results in award of a contract to Subcontractor. By entering such contract, Subcontractor republishes the certifications and representations submitted with its written offer, including company profile information, and oral offers/quotations made at the request of Company, and Subcontractor makes those certifications and representations set forth below. The subcontractor shall immediately notify the Company of any change of status regarding any certification or representation.

FAR 52.203-11 Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions (Applicable to solicitations and contracts exceeding \$150,000)

Definitions. As used in this provision-

"Lobbying contact" has the meaning provided at 2 U.S.C. 1602(8).

The terms "agency," "influencing or attempting to influence," "officer or employee of an agency," "person," "reasonable compensation," and "regularly employed" are defined in the FAR clause of this solicitation entitled "Limitation on Payments to Influence Certain Federal Transactions" (52.203-12).

Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation entitled "Limitation on Payments to Influence Certain Federal Transactions" (52.203-12) are hereby incorporated by reference in this provision.

Certification. Subcontractor hereby certifies to the best of its knowledge and belief that no Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress on its behalf in connection with the awarding of this contract.

Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying contact on behalf of the offeror with respect to this contract, Subcontractor shall complete and submit, with its offer, to Company OMB Standard Form LLL, Disclosure of Lobbying Activities, to provide the name of the registrants. The subcontractor need not report regularly employed officers or employees of the offeror to whom payments of reasonable compensation were made.

Penalty. Submission of this certification and disclosure is a prerequisite for making or entering into this contract imposed by 31 U.S.C. 1352. Any person who makes an expenditure prohibited under this provision or who fails to file or amend the disclosure required to be filed or amended by this provision, shall be subject to a civil penalty of not less than \$10,000, and not more than \$100,000, for each such failure.

FAR 52.209-5 Certification Regarding Debarment, Suspension, Proposed Debarment, and Other Responsibility Matters

(a)(1) Subcontractor certifies, to the best of its knowledge and belief, that-

Subcontractor and/or any of its principals—

Are not presently debarred, suspended, proposed for debarment, or declared ineligible for the award of contracts by any Federal agency;

Have not, within a three-year period preceding this offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, state, or local) contract or subcontract; violation of Federal or State antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or receiving stolen property;

Are not presently indicted for, or otherwise criminally or civilly charged by a governmental entity with, commission of any of the offenses enumerated in subdivision (a)(1)(i)(B) of this provision; and

The subcontractor has not, within the three-year period preceding this offer, had one or more contracts terminated for default by any Federal agency.

Have not, within the three-year period preceding this offer, been notified of any delinquent Federal taxes in an amount that exceeds \$3,500 for which the liability remains unsatisfied.

Federal taxes are considered delinquent if both of the following criteria apply:

The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to liability, the liability is not finally determined until all judicial appeal rights have been exhausted.

The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection action is precluded.

Examples.

(i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec. 6212, which entitles the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been issued a notice under I.R.C. Sec. 6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial appeal rights.

The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec. 6159. The taxpayer is making timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the taxpayer is not currently required to make full payment.

The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).

(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a division, or business segment; and similar positions).

Subcontractor shall provide immediate written notice to Company if, at any time prior to contract award, Subcontractor learns that its certification was erroneous when submitted or has become erroneous by reason of changed circumstances.

The certification in paragraph (a) of this provision is a material representation of the fact upon which reliance was placed when making an award. If it is later determined that Subcontractor knowingly rendered an erroneous certification, in addition to other remedies available, Company may terminate this contract for default.

FAR 52.222-22 Previous Contracts and Compliance Reports

Subcontractor represents that if Subcontractor has participated in a previous contract or subcontract subject to the Equal Opportunity clause (FAR 52.222-26): (1) Subcontractor has filed all required compliance reports and (2) that representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract awards.

Paragraph (a) applies only to the extent (1) Subcontractor performs work in the United States, or (2) recruits' employees in the United States to Work on this Agreement.

FAR 52.222-25 Affirmative Action Compliance

Subcontractor represents: (1) that Subcontractor has developed and has on file at each establishment, Affirmative Action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), or (2) that in the event such a program does not presently exist, Subcontractor will develop and place in operation such a written Affirmative Action Compliance Program within one-hundred twenty (120) days from the award of this Agreement.

Paragraph (a) applies only to the extent (1) Subcontractor performs work in the United States, or (2) recruits' employees in the United States to Work on this Agreement.

FAR 52.204-27 PROHIBITION ON A BYTEDANCE COVERED APPLICATION.

(a) Definitions. As used in this clause-

Covered application means the social networking service TikTok or any successor application or service developed or provided by ByteDance Limited, or an entity owned by ByteDance Limited.

Information technology, as defined in 40 U.S.C. 11101(6)-

(1) Means any equipment or interconnected system or subsystem of equipment, used in the automatic acquisition, storage, analysis, evaluation, manipulation, management, movement, control, display, switching, interchange, transmission, or reception of data or information by the executive agency, if the equipment is used by the executive agency directly or is used by a Subcontractor under a contract funded by the executive agency that requires the use—

(i) Of that equipment; or

(ii) Of that equipment to a significant extent in the performance of a service or the furnishing of a product;

(2) Includes computers, ancillary equipment (including imaging peripherals, input, output, and storage devices necessary for security and surveillance), peripheral equipment designed to be

controlled by the central processing unit of a computer, software, firmware and similar procedures, services (including support services), and related resources; but

(3) Does not include any equipment acquired by Subcontractor incidental to a federal contract.

(b) Prohibition. Section 102 of Division R of the Consolidated Appropriations Act, 2023 (Pub. L. 117-328), the No TikTok on Government Devices Act, and its implementing guidance under Office of Management and Budget (OMB) Memorandum M-23-13, dated February 27, 2023, "No TikTok on Government Devices" Implementation Guidance, collectively prohibit the presence or use of a covered application on executive agency information technology, including certain equipment used by Federal contractors/subcontractors. The Subcontractor is prohibited from having or using a covered application on any information technology owned or managed by the Government, or on any information technology used or provided by the Subcontractor under this contract, including equipment provided by the Subcontractor's employees.

-----END-----

Name of Firm_____

Unique Entity Identifier_____

Typed Name and Title of the Firm's Representative _____

Signature _____

Date _____



Attachment F

Due diligence form

Please provide answers to and information regarding all of the questions below. For any answer requiring more space than is given in this form, please attach the complete answer on a separate sheet. To the extent permitted by law, all information provided in this form will be held in confidence and not disclosed to any third parties without prior notice and approval.

Part 1 Identifying information

Part 1 a

To be completed if an organisation is the subject of Due Diligence

Name of organisation:	
Organisation headquarters address/main office:	
Country or countries where activities will take place:	
Website for organisation:	
Name of owner/managing director for organisation:	
List any former name(s) owner/managing director for organisation:	

Part 1 b

To be completed either if an **individual** is the Subject of Due Diligence or, if an **organisation** is the Subject of Due Diligence, then to be filled out by the owner/managing director of the organisation

Full Legal Name (As writte identification card)	n on passport or national			
Home address for individu director, phone number, ar	0 0	Click here to enter text.		
Identify card / Passport:				
Nationality:		Date of birth:	dd/mm/yyyy	
Telephone:		E-mail:		

Part 2 Business information

(Only applicable if an organisation is the Subject of Due Diligence. For individual move to part 4)

To be completed by the owner/managing director

а	Sole Proprietorship Partnership		С	orporation \Box	Non Profit 🗆	Other
	If other, please specify below:					
b	Is this organisation registered? If so, please note the country and registrati number below	on		Yes		No
d	Is the entity an organisation listed on public stock exchange? If so, please provide relevant details below.	а		Yes		No
е	If applicable, please list any parent co	ompa	nies	or subsidiarie	s below:	
or cont	any Public Official or government entity rolling interest in your organisation? If a t below.					Yes 🗆 No

Please list the full names and date of birth of all Principals for your organisation. (Note: the term "Principal" includes, but is not limited to, the executive officers, partners, owners, directors, trustees or others who exercise control over your organisation).

...

Part 3 Compliance, health and safety

Does the organisation have an institutionalized Financial and internal controls policy? If so, please attach or provide details below.	Yes	No
Does the organisation have an occupational health and safety (OHS) policy? If so, please attach or provide details below.	Yes	No

Please state whether the organisation meets the legislative requirement of compulsory insurance where business will take place and please attach the certification or provide details by country or countries.

Part 4 Government relationships

To be completed by the individual or owner/managing director of the organisation

Please state whether:	You are currently, or have been during the last two years, a Public Official (as that term is defined in Part 7 below)	Yes	No	
	Your organisation employs a current Public Official (<i>If applicable</i>)	Yes	No	
	You are a close relative (i.e. mother, father, sister, brother, spouse or child) of a Public Official	Yes	No	
	Any Principal of your organisation has a close relative who is a Public Official (<i>If applicable</i>)	Yes	No	

For any person identified as a close relative above, please provide their name (surnames and given name), title, relationship to you or the organisation, and responsibilities for the government, agency, or government controlled enterprise or company. If additional space is needed, attach a separate sheet of paper.

Part 5 Prior conduct

To be completed by the individual or owner/managing director of the organisation

Have you (or any Principals of your organisation) ever been investigated for, charged with, convicted or otherwise implicated in criminal, corrupt, unethical, or unlawful conduct?	Yes	No	
(<i>If applicable</i>) Has the organisation, or any subsidiary or affiliate of your organisation ever been investigated for, charged with, convicted or otherwise implicated in criminal, corrupt, unethical, or unlawful conduct?	Yes	No	
(If applicable) Has the organisation ever been issued a sanction or committed a violation of law or regulation?If yes to any of the above, please describe the circumstances below:	Yes	No	

• • •

...

Part 6 Additional disclosures

To be completed by the individual or owner/managing director of the organisation

Please provide any additional information below that would assist the company in performing its due diligence review. If more space is needed, attach a separate sheet.

Part 7 Certification

To be completed by the individual or owner/managing director of the organisation

<u>Certification</u> I hereby certify that:

To the best of my knowledge, all information in this response is truthful, correct and complete; I have read the information at the websites noted below and I am familiar with the requirements of these anticorruption statutes:

UK Bribery Act 2010;

Australian Criminal Code;

U.S. Foreign Corrupt Practices Act;

I have read the definition of Public Official below and declare that neither I, nor any of my immediate family members, are Public Officials, except as previously disclosed.

I have never paid, approved for payment or otherwise provided, directly or indirectly, anything of value to a Public Official for any improper, corrupt or illegal purpose, nor will I; and I have never created a false invoice or otherwise manipulated documentation to disguise making a payment or otherwise providing anything of value to a Public Official for any purpose, nor will I.

NOTE: "Public Official" means any person, whether elected or appointed who holds an executive, legislative, administrative or judicial office or position in any public entity, including any international agency. In addition, "Public Official" includes any person who performs public functions in any branch of the national, state, local or municipal government of any country or territory or who exercises a public function, by employment or under contract, for any public entity, agency or enterprise of such country or territory, including state owned or controlled enterprises, or any part of a government. The definition of "Public Official" also includes any official of a political party or any candidate for political office.

I further hereby acknowledge that I have reviewed the <u>Business Partner Code of Conduct</u> and I, and/or my organisation, will comply with all requirements set out in such Code.

Data Collection Notice

If you are completing this form for yourself as an individual, then you acknowledge the following. If you are completing this form for an organisation (whether a company, trust, charity or similar), you acknowledge that you have obtained consent to the following from the relevant individuals.

Palladium is committed to the protection of personal information and compliance with relevant data protection and privacy laws. The information requested by this form is collected directly from you to assess your suitability, or that of a relevant individual, to provide services to Palladium, its clients and/or any of its projects. The information we will collect pursuant to this due diligence exercise is as outlined in this form, but we may also obtain information through an investigative report, which may draw on public registers, interviews or public media. We collect this information on the legal basis of your consent, and then will later use it for the performance of any contract with you or for the performance of any relevant contract with our clients.

This information may be shared with any of Palladium's related companies or relevant clients where such sharing is a) required by a relevant law, our contract with you or with our clients; or b) permitted by a relevant data protection law. Where sharing is with related companies, such related companies will comply with Palladium data protection guidelines.

This information may be provided to our offices/related companies overseas, subject to such overseas offices/related companies being bound by the same data protection standards as the office or company to which you provide the information and provided also that such transfer of information is required as part of fulfilling the purpose of or reasons for the provision of the information, or for the performance of any subsequent contract. An example of this might be that the relevant decision maker or individual involved in the decision is based in another location. Further details are available at http://thepalladiumgroup.com/legal/our-policies.

The information you provide will be used to a) make an informed assessment about whether Palladium

can enter into an agreement with you or your organisation, b) manage your contract and services with Palladium in the event we enter into an agreement with you, or c) assess certain internal diversity and inclusion metrics. If you do not provide your data or consent to processing by us then we cannot assess your suitability to enter into a contract with you.

Depending on your country of residence, you may have certain data protection or privacy rights. You can find details, including our retention guidelines, at <u>http://thepalladiumgroup.com/legal/our-policies</u>. Privacy or data protection queries can be directed to <u>Privacy@thepalladiumgroup.com</u>

Signature:

Name:	
Title:	
Date:	



ATTACHMENT G: BLANKET PURCHASE AGREEMENT (BPA) UNDER USAID PRIME GRANT OR COOPERATIVE AGREEMENT ("Agreement")

Palladium International LLC
United States of America
1331 Pennsylvania Ave NW, Suite 600
Washington, D.C. 20004, United States
Click here to enter text.
Click here to enter text.
Pushmeet Bhatia, Director of Legal and
Contracts
pushmeet.bhatia@thepalladiumgroup.com
Click here to enter text.
Not applicable
Click here to enter text.
U.S. Agency for International Development
USD
Blanket Purchase Agreement
Click here to enter text.
United States
District of Columbia, United States of America
USD
3 years following the end date of the Prime Agreement.

This Agreement is governed by the laws of the Jurisdiction and the Parties submit to the jurisdiction of the courts of such place. This Agreement constitutes the entire agreement between the Parties. Any prior understanding, representation or warranty of any kind preceding the date of this Agreement is hereby superseded by this Agreement.

Signed for the Buyer:		Signed for the Seller:	
	[Illustrative template only]		[Illustrative template only]
Name:	Click here to enter text.	Name:	Click here to enter text.
Title/Role:	Click here to enter text.	Title/Role:	Click here to enter text.
Date:		Date:	

TERMS AND CONDITIONS

This Blanket Purchase Agreement ("Agreement") is made between **Palladium International, LLC** ("**Palladium**" or "Company" or "Prime Implementer" or "Buyer"), a limited liability company incorporated under the laws of the State of Delaware, U.S.A., and Click here to enter text. (hereinafter called the "Seller") a <u>Click here to</u> enter text., incorporated under the laws of <u>Click here to enter text</u>.

The Agreement is in full force as of the first day of the Effective Date between the Company and the Seller. The Company and the Seller are collectively referred to as "the Parties".

Now, therefore, in consideration of the promises and of the mutual covenants and agreements contained herein, and intending to be legally bound, the parties hereby agree to the following terms and conditions of this Agreement:

1. GENERAL

- 1.1Resultant Purchase Orders shall be subject only to the Terms and Conditions in this Blanket Purchase Agreement. Reference to any proposal or quotation from Seller is only for the purpose of specifying basic information concerning price, the description of the item(s), quantities, terms of payment, and delivery, and then only as such terms are consistent with the Terms and Conditions herein.
- 1.2Any of the Seller's Terms and Conditions which are in addition to or are inconsistent with these Terms and Conditions will be construed as proposals for this Order and will not be binding unless agreed to in writing by the Buyer. Commencement of performance by the Seller in the absence of the Buyer's agreement to the proposals will constitute Seller's acceptance of these Blanket Purchase Order Terms and Conditions.

2. AUTHORIZED BUYER REPRESENTATIVES

2.1The following representatives of the Buyer are authorized to place orders under this Agreement:

BUYER REPRESENTATIVES	
CONTACT 1	
Name:	Click here to enter text.
Title:	Click here to enter text.
Email:	Click here to enter text.
Phone:	Click here to enter text.
CONTACT 2	
Name:	Click here to enter text.
Title:	Click here to enter text.
Email:	Click here to enter text.
Phone:	Click here to enter text.
CONTACT 3	
Name:	Click here to enter text.
Title:	Click here to enter text.
Email:	Click here to enter text.
Phone:	Click here to enter text.

3. ORDERS

- 3.10rders will be placed against this Agreement in writing via electronic mail, fax or paper.
- 3.2Unless otherwise agreed to, all deliveries under this Agreement must be accompanied by delivery tickets or sales slips that must contain the following information (as applicable) as a minimum:
 - 3.2.1 Name of Seller;
 - **3.2.2** Agreement Number;
 - 3.2.3 Model Number or National Stock Number (NSN);
 - **3.2.4** Task/Delivery Order Number;
 - **3.2.5** Date of Purchase;

3.2.6 Quantity, Unit Price, and Extension of Each Item (unit prices and extensions need not be shown when incompatible with the use of automated systems, provided that the invoice is itemized to show the information); and

- **3.2.7** Date of Shipment.
- 3.3The Terms and Conditions included in this Agreement apply to all purchases made pursuant to it. In the event of an inconsistency between the provisions of this Agreement and the Seller's invoice, the provisions of this Agreement will take precedence.

4. SUPPLIES AND SERVICES

4.1The services, products, goods or supplies that can be ordered under this Agreement are detailed in Annex A. All orders placed against this Agreement are subject to the terms and conditions of this Agreement.

5. PRICE

- 5.1Seller shall furnish the supplies and services called for by the resultant Purchase Order at the price or prices stated in the Purchase Order; any increase in any stated price will only be reflected through a written amendment to the Purchase as Order authorized by Buyer.
- 5.2The Buyer estimates, but does not guarantee, that the volume of purchases through this Agreement will not exceed the ceiling price listed on the Cover Sheet.
- 5.3This Agreement does not obligate any funds.

6. DELIVERY

6.1If Seller's deliveries fail to meet the schedule specified in the Purchase Order, with the result that Buyer requires and Seller makes express shipments, partial shipments, or both, then Seller agrees to assume all resulting excess shipping charges.

7. PACKAGING

7.1All supplies are to be suitably prepared and packed for shipment so as to secure safe delivery, the lowest transportation rate, and to meet carrier's requirements unless otherwise called in a Purchase Order, where applicable. No

Vendor Name: Agreement Number: charge will be allowed for packing, crating, or carriage unless stated in the Purchase Order. Each container must be marked to show Buyer's order number. A packaging sheet showing order number must be included in each package or with each truck load shipment.

8. SHIPPING

8.1Unless otherwise stated in the Purchase Order, all shipments shall be FOB Destination. Seller will honor all Buyer routing instructions. Instructions may be indicated on the Order, on file with the Seller, or communicated verbally by the Buyer.

9. CHANGES

- 9.1By written Change Order, Buyer may at any time unilaterally (i) suspend the work in whole or in part for a stated time period, and (ii) make changes in one or more of the following elements: method of shipment; place or time of delivery or quantities-to be furnished; however, any acceleration in the delivery date requires Seller's advance consent. If such suspension or change causes an increase or decrease in the cost of, or the time required for furnishing the work (whether supplies or services) upon mutual agreement, an equitable adjustment shall be made in the Purchase Order price, delivery schedule, or both.
- 9.2The Buyer's engineering, technical, and other personnel may, on occasion, render assistance, exchange information, or give advice to Seller's personnel concerning the supplies or services furnished hereunder. Such assistance, however, exchange or advice shall not constitute either a change under this Section or a waiver of the Seller's existing obligations. In order to be valid and binding upon Buyer, any change, waiver, or amendment to this Purchase Order must be in writing and signed by an authorized representative of the Buyer's purchasing department.

10. TAXES

10.1 All prices shall include any applicable local, state, and or federal taxes.


11. INVOICES

11.1 Individual invoices must be issued for each shipment or service called for in the Purchase Order. Freight and other charges must be shown separately. Delay in receiving an invoice, invoicing for supplies shipped ahead of specified schedule, or invoices rendered with errors and omissions will be considered just cause for Buyer to withhold payment. Invoices, to be acceptable, must reference the Buyer's Purchase Order Number.

12. INSPECTION

12.1 All supplies and services ordered under a Purchase Order will be subject to final inspection and approval by Buyer after delivery, notwithstanding prior payment; it being expressly agreed that payment shall not constitute final acceptance. Buyer may reject and return (at Seller's expense) any item which contains defective material or workmanship or otherwise does not conform to this Order, applicable drawings, specifications, or samples.

13. WARRANTIES



13.1 Hardware. Seller warrants that all supplies furnished under this Order will:

13.1.1 be free from defects in materials and workmanship;

13.1.2 conform to the applicable specifications, drawings, samples, or other descriptions including marketing collateral;

13.1.3 be free from defects in design except to the degree such supplies are manufactured to Buyer's design; and

13.1.4 be free of defects in title.

13.2 Software. If the product is software and licensed to the Buyer or Buyer's customers, Seller warrants

13.2.1 that it is the copyright owner or licensee of the copyright owner of the Product and that it has the unqualified right to enter into this Agreement,

13.2.2 the Product is not in the public domain,

13.2.3 the Product does not infringe any copyright, trade secret or other intellectual property right of a third party, and

13.2.4 to the best of Licensor's knowledge and belief the Product does not infringe any patent right of a third party and that no adverse claims exist relating to any such infringement by the Product.

13.3 Seller represents and further warrants that the Product

13.3.1 performs the functions and operates in the manner described in End User documentation, and

13.3.2 does not contain errors that prohibit its operation in conformance with the End User documentation.

- 13.4 These warranties shall remain in effect, as to each item furnished, services, and/or repaired hereunder for a period of time consistent with the warranty life normally offered by the Seller.
- 13.5 The benefits of this warranty shall accrue to Buyer's customers and assigns to the same extent they shall accrue to Buyer. Articles ordered to government specifications shall comply with such specifications as are current as of this Order unless otherwise particularly specified by the Buyer. Under circumstance of Breach of Warranty, Buyer shall be entitled to avail itself cumulatively of all remedies provided in law or in equity. Seller shall make timely responses to Buyer's notifications of Breach of Warranty and shall respond with the understanding (and Seller agrees) that time will be of the essence in all instances.

14. PATENTS AND COPYRIGHTS

14.1 Seller agrees to save Buyer, its Customers, and agents harmless from any loss, damage, or liability incurred on account of any alleged infringement of any patent or copyright with respect to all supplies furnished under this Order. Seller also agrees that it will, at its own expense, defend any action, suit, or claim in which infringement is alleged provided Seller is duly notified as to such suit. In case a delivered item, or any part thereof, is held to constitute an infringement and the use of the item or any part thereof, is enjoined, Seller shall, at its expense, either procure for Buyer the right to continue using the item, or any part thereof, or modify item so that it becomes non-infringing, or in the event of the impossibility of the foregoing options grant Buyer a credit for the purchase

price and shipment cost of such item. Seller shall not be liable to Buyer if any patent infringement or claim thereof is based upon the use of the item in combination with other materials where such infringement or claim thereof would not have occurred from the normal use for which the item was designed.

15. ASSIGNMENTS

15.1 Seller may not assign either its rights or obligations under this Order without the prior written consent of Buyer.

16. TERMINATION

16.1 For Cause: Buyer reserves the right to terminate the Purchase Order, or any part thereof, and to cancel all or any part of the undelivered portion of the Purchase Order if Seller:

16.1.1 fails to deliver the supplies or perform the services by the time specified in the Order,

16.1.2 fails to deliver supplies or perform services that meet the required specifications, or otherwise breaches any of the other terms of the Order, including the warranties, or

16.1.3 fails to make progress in the work as to endanger performance.

16.1.4 Buyer shall also have the right to terminate the Order or any part thereof, and cancel all or any part of the undelivered portion in the event of the happening of any of the following: insolvency of Seller; filing of a voluntary petition in bankruptcy; filing of any involuntary petition to have Seller declared bankrupt provided it is not vacated within thirty days from the date of such filing; or the execution of Seller of any assignment for the benefit of creditors. Buyer shall have no obligations to Seller in respect of the canceled portion of the Order and Buyer's liability shall be limited to payment for the delivered portion of the Order at the rate specified on the face hereof (reflecting quantity prices as though this Purchase Order had done to full completion). These remedies shall be cumulative and additional to any other or further remedies provided in law or in equity.

16.2 For Convenience: Buyer may, for its convenience, terminate work under a Purchase Order in whole or in part at any time by giving notice to Seller in writing. Seller will thereupon immediately stop work on the Purchase Order or the terminated portion thereof and notify any suppliers to do likewise. Seller shall be entitled to:

16.2.1 reimbursement for its actual costs incurred up to and including the date of termination, such cost to be determined in accordance with recognized accounting principles. In no event shall Buyer's obligations, as a consequence of the termination, exceed the Purchase Order price of the items terminated. At its election, Buyer shall have the right to direct the disposition of any or all work in process, parts, and materials included in the Seller's reimbursed costs: Seller will comply with and be reimbursed for reasonable expenses incurred in affecting Buyer's direction. Prior to settlement of any termination claim, Seller hereby grants to Buyer (i) the right to physically inspect any and all inventory included in the claim, and (ii) the right of Buyer, or its designee, to audit the directly pertinent books, records and documents, relating to the costs claimed for reimbursement.

16.3 If after the Order has been totally or partially terminated by a "for cause" notice, and it is determined that Seller's failure is excused pursuant to Section 14 below then such notice shall be deemed to have been issued "for

convenience" and the rights of the parties shall be governed by Section 13.2 above.

17. EXCUSABLE DELAYS

- 17.1 Except with respect to defaults by Subcontractors of the Seller, Seller shall not be liable for failures or delays that arise out of causes beyond its control and without its fault or negligence. If the failure or delay is caused by the default of a Subcontractor at any tier, and it arises out of causes beyond the control of both Seller and the Subcontractor, and without the fault or negligence of either of them, then Seller shall not be liable to Buyer unless the supplies or services to be furnished by the Subcontractor are obtained from other sources in sufficient time to permit Seller to meet the Purchase Order requirements. In either circumstance, as a precondition to being excused, Seller shall give immediate written notice to Buyer, setting forth the cause, when Seller has reason to believe that deliveries will not meet the schedule.
- 17.2 Buyer shall be excused for failures or delays due to causes beyond its control and without its fault or negligence.

18. DISPUTES

- 18.1 <u>Government-related disputes.</u> In the event Seller makes any claim involving any action or directive by, or on behalf of, the Government, or any question as to Seller's compliance with the Prime Agreement ("Government-related dispute"), Seller shall submit its claim to Buyer, as a pass-through claim for presentation to the Government. In the case of a Government-related Dispute, Buyer's liability to Seller shall be limited solely and exclusively to whatever monies are recovered in hand on behalf of Seller from the Government. If Seller submits a Government-related dispute to Buyer, and Buyer chooses at its sole discretion to present a pass-through claim against the Government, the following provisions will apply.
- 18.2 <u>Claim presentation</u>. Buyer, upon the written request by Seller, shall present Seller's Government-related dispute to the Government as a pass-through claim for resolution under the "Disputes" provisions of the prime agreement and applicable law and regulation. Buyer agrees to present such claims for and on behalf of Seller and to pass Seller's Government-related dispute through to the Government in good faith, subject to Seller's providing sufficient justification, back-up and certification of said Government-related dispute.
- 18.3 <u>Costs, fees, and expenses</u>. Seller shall bear all reasonable and documented costs, fees, and expenses associated with, and incurred by Buyer, as part of Buyer's presentation of Seller's Government-related disputes to the Government, including attorney's and consultant's fees.
- 18.4 <u>Exclusive remedy</u>. The pass-through process described above shall be Seller's only remedy for Government-related disputes. Seller shall make no claims against the Buyer for Government-related disputes, and any such claims shall be dismissed.
- 18.5 <u>Arbitration</u>. All claims and disputes arising under, or relating to, this Agreement that are not Government-related disputes (e.g., are directly and exclusively between Buyer and Seller) are to be settled by binding arbitration to be held in the District of Columbia, USA. The arbitration shall be conducted on a confidential basis pursuant to the the-existing commercial arbitration rules of the American Arbitration Association (AAA). Any such arbitration shall include a written record of the arbitration hearing. An award of arbitration may be confirmed in a court of competent jurisdiction.

- 18.6 <u>Mediation</u>: as a condition precedent to filing a demand for arbitration or otherwise initiating litigation, the parties hereto agree that they shall first attempt to resolve their dispute by mediation through the American Arbitration Association by filing a request for mediation with the AAA and the other party. That being said, a party can file a demand for arbitration simultaneously with the request for mediation, but AAA shall hold the demand for arbitration in abeyance until the mediator declares and impasse.
- 18.7 <u>Applicable law</u>. The laws of the District of Columbia shall govern the construction and interpretation of the rights and duties of the parties under this agreement.
- 18.8 <u>Duty to perform</u>. Pending final decision on any dispute under this article, Buyer and Seller will proceed and continue with performance unabated. Until final resolution of any dispute hereunder, Seller shall diligently proceed with the performance of this Agreement as directed by Buyer.
- 18.9 <u>Applicable Law</u>. The laws of the District of Columbia shall govern the construction and interpretation of the rights and duties of the Parties under this Agreement.
- 18.10 <u>Duty to Perform</u>. Pending final decision on any dispute under this Article, Buyer and Seller will proceed with performance.

19. COMPLIANCE WITH APPLICABLE LAWS

19.1 Compliance with Applicable Law. Seller warrants and certifies that in the performance of this Agreement, it will comply with all applicable statutes, rules, orders and regulations of the United States, the applicable statutes, rules, orders and regulations of the nation in which work is performed, and all other applicable state laws. This shall include, but not be limited to, compliance with the Foreign Corrupt Practices Act found at 15 U.S.C § 78dd-1 *et seq*.

20. NOTIFICATION OF DEBARMENT/SUSPENSION STATUS


20.1 The Seller shall provide immediate notice to the Buyer in the event of being suspended, debarred or declared ineligible by any U.S. Government department or other U.S. Federal agency, or upon receipt of a notice of proposed debarment from a U.S. Federal agency, during the performance of this Agreement.

21. NON-SUPPORT OF TERRORISM

21.1 By signing acceptance of these terms and conditions the Seller certifies that to the best of its knowledge, it or its employees did not provide, within the previous ten years, and will take all reasonable steps to ensure that it does not and will not knowingly provide material support or resources to any individual or entity that commits, attempts to commit, advocates, facilitates, or participates in terrorist acts, or has committed, attempted to commit, facilitated, or participated in terrorist acts.

22. CONFIDENTIAL RELATIONSHIP

22.1 Both parties agree to treat as confidential all information supplied by the other party, and not in the public domain, in connection with this Order, including specifications, drawings, blueprints, and other technical data, or statements of work (collectively referred to as "documents"). Each party agrees to:



22.1.1 limit use of aforementioned documents or information to the performance of this Order, and

22.1.2 limit disclosure to those employees necessary for the performance of this Order, unless prior written consent has been granted by the disclosing party to permit other use of disclosure.

22.2 Each party shall, upon request or upon completion, promptly return all documents previously supplied and destroy any and all copies that were reproduced.

23. LIABILITY FOR INJURY

23.1 Seller shall indemnify and hold Buyer harmless against all loss and liability on accounts of claims of personal injury, death, and property damages resulting from any act or omission of Seller (including its agents, employees, and Subcontractor) in the course of performing this Order, including the supplies delivered or services performed hereunder. Seller shall maintain such Public, Liability, Property Damage, Employer's Liability, and Compensation insurance as will protect Seller and Buyer from the aforementioned risk and from claims under applicable Worker's Compensation statutes, where applicable and when required under a resultant Purchase Order.

24. ADVERTISING

24.1 Any advertising of this Order (including the supplies of services hereunder and pictures, descriptions, or samples thereof) is prohibited except by mutual agreement of the Buyer and Seller.

25. GOVERNING LAWS

25.1 This Agreement shall be construed in accordance with, and governed by the laws of District of Columbia, United States of America except that any provision of this Agreement that is incorporated in full text or by reference in this Agreement from any agency regulation or that is substantially based on any such agency regulation, shall be construed and interpreted according to the U.S. federal common law of government contracts as enunciated and applied by federal judicial bodies, boards of contract appeals, and quasi-judicial agencies of the federal government.

26. GOVERNMENT AGREEMENT

26.1 If a federal government agreement number appears on the face of this Agreement, then the Federal Government clauses as amended as of the date of the Agreement, and listed in Annex C to the Agreement shall apply and prevail insofar as they are inconsistent with any of the provisions set forth above.

27. PRECEDENCE

27.1 Any inconsistencies in this Agreement shall be resolved in accordance with the following (in descending order of precedence): (1) cover sheet of the Agreement (2) Funding Client Flow Down Clauses, if any (3) Annex A Price List of Supplies/Items with supplemental terms and conditions, if any (4) Terms and Conditions.

28. TIMELINESS

- 28.1 Time is of the essence in this Agreement. Seller's timely performance is a critical element of this Agreement.
- 28.2 Unless advance shipment has been authorized in writing by Buyer, Buyer may store, at Seller's expense, or return and collect the shipping charges, all Goods received in advance of the scheduled delivery date.
- 28.3 If Seller becomes aware of difficulty in providing the Goods and Services, Seller shall promptly notify Buyer, in writing, giving pertinent details. This notification shall not change any delivery schedule.

29. PAYMENT AND SET-OFF

- 29.1 At any time Buyer may deduct from any payment(s) all or part of any amount due Seller, whether in connection with this Agreement or any other agreement(s) between Buyer and Seller, that Buyer determines to be owed to it by the Seller.
- 29.2 The Agreement Price(s) is/are all-inclusive and shall not be subject to adjustment based on Seller's cost experience, or for any other reason (unless and only to the extent otherwise expressly provided in this Agreement). Unless otherwise expressly stated in any other provision of the Agreement (or as may be reasonably agreed on a case-by-case basis and effected by the parties in an amendment), all costs, fees, direct and indirect costs, wages, fringe and other benefits, social charges, allowances, differentials, inspections and tests, audits, insurances, taxes, and service, labor and other charges, as well as all effort and risks of whatever nature and amount relating to or resulting from performing the Agreement, whether by Seller itself or third parties, shall be deemed to be included in the Agreement Price(s).

ANNEX A: PRICE LIST OF SUPPLIES/SERVICES

Details of supplies and/or services that may be supplied under this Agreement:

Line Item Number	Description	Unit of Measure	Unit Price (inclusive of Tax, if any) (USD)
A.1.			
A.2.			
A.3.			
A.4.			
A.5.			
A.6.			
A.7.			
A.8.			
A.9.			
A.10.			
A.12.			
A.13.			
A.14.			
A.15.			

ANNEX B: ORDERING FORMAT

Orders issued against this Agreement will be issued using the following format:

Pollodium Half H Passible Purchase Order

MAKE IT POSIBLE Goods and Services under Blanket Purchase Agreement Part 1 – Agreement Details

PO Number		BPA Number		
PO/BPA Currency		BPA Ceiling		
PO Effective Date		BPA Balance before PO		
PO Final Delivery Date		PO Amount -		
Payment Terms	NET Thirty (30) days	BPA Balance inclusive of PO -		
Part 2 - Seller and Seller's representative deta	ails			
Seller's Name				
Seller's DUNS Number				
Address				
Phone				
Representative Name				
Representative Title				
Representative Email				
Part 3 – Palladium and Company's representa	Part 3 – Palladium and Company's representative details			
Company's Name				
Address				
Phone				
Representative Name				
Representative Title				
Representative Email				
Project Name				

Part 4 – Details of goods and/or services to be supplied

Description	Quantity	Unit of Measure	Unit Price	Due Date	Total price excluding tax	Tax (if any)	Total
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
	0.00		-		-	-	
						Total Price	
Purchase Order executes an order against the price list schedule in the Additional Terms & Conditions apply to this purchase order (tick box if applica			ms and conditions	defined in the Blanke	Purchase Agreem	ent apply to this order.	

Signed for the Seller:	Signed for Palladium:	
Name:	Name:	
Title/ Role:	Title/Role:	
Date:	Date:	

ANNEX C: TERMS OF THE PRIME AGREEMENT

C.1 DEBARMENT, SUSPENSION, INELIGIBILITY, AND VOLUNTARY **EXCLUSION (JUNE 2012)**

Seller certifies that neither it nor its principals is presently excluded or disgualified from participation in this transaction by any Federal department or agency.

c. The policies and procedures applicable to debarment, suspension, and ineligibility under USAID financed transactions are set forth in Subpart C of 2 CFR Section 180, as supplemented by 2 CFR 780.

C.2 PREVENTING TERRORIST FINANCING -- IMPLEMENTATION OF E.O. 13224 (AUGUST 2013)

a. Seller must not engage in transactions with, or provide resources or support to, individuals and

organizations associated with terrorism, including those individuals or entities that appear on the Specially Designated Nationals and Blocked Persons List maintained by the U.S. Treasury (online at:

http://www.treasury.gov/resource-center/sanctions/SDN- List/Pages/default.aspx) or the United Nations Security designation list (online at:

http://www.un.org/sc/committees/1267/aq sanctions list.shtml).

C.3 TRAVEL AND INTERNATIONAL AIR TRANSPORTATION (DECEMBER 2014) (if international travel is anticipated under this agreement)

a. FLY AMERICA ACT RESTRICTIONS

(1) Seller must use U.S. Flag Air Carriers for all international air transportation (including personal

effects) funded by Contract pursuant to the Fly America Act and its implementing regulations to the extent service by such carriers is available.

(2) In the event that the Seller selects a carrier other than a U.S. Flag Air Carrier for international air transportation, in order for the costs of such international air transportation to be allowable, Seller must document such transportation in accordance with this provision and maintain such documentation for audit purposes. The documentation must use one of the following reasons or other exception under the Fly America Act:

(i) Seller uses a European Union (EU) flag air carrier, which is an airline operating from an EU country that has signed the US-EU "Open Skies" agreement

(http://www.state.gov/e/eb/rls/othr/ata/i/ic/170684.htm).

(ii) Travel to or from one of the following countries on an airline of that country when no city pair fare is in effect for that leg (see http://apps.fas.gsa.gov/citypairs/search/): a. Australia on an Australian airline,

b. Switzerland on a Swiss airline, or

c. Japan on a Japanese airline;

(iii)Only for a particular leg of a route on which no US Flag Air Carrier provides service on that route;

(iv) For a trip of 3 hours or less, the use of a US Flag Air Carrier at least doubles the travel time:

(v) If the US Flag Air Carrier offers direct service, use of the US Flag Air Carrier would increase the travel time by more than 24 hours; or

(vi) If the US Flag Air Carrier does not offer direct service,

a. Use of the US Flag Air Carrier increases the number of aircraft changes by 2 or more.

b. Use of the US Flag Air Carrier extends travel time by 6 hours or more, or

c. Use of the US Flag Air Carrier requires a layover at an overseas interchange of 4 hours or more.

b. DEFINITIONS

(1) "International air transportation" means international air travel by individuals (and their personal effects) or transportation of cargo by air between a place in the United States and a place outside thereof, or between two places both of which are outside the United States.

(2) "U.S. Flag Air Carrier" means an air carrier on the list issued by the U.S. Department of Transportation at http://ostpxweb.dot.gov/aviation/certific/certlist.htm. U.S. Flag Air Carrier service also includes service provided under a code share agreement with another air carrier when the ticket, or documentation for an electronic ticket, identifies the U.S. flag air carrier's designator code and flight number.

(3) For this provision, the term "United States" includes the fifty states, Commonwealth of Puerto Rico, possessions of the United States, and the District of Columbia.

C.4 OCEAN SHIPMENT OF GOODS (JUNE 2012)

All ocean shipments must have prior approval of the Buyer and must comply with US Flag Carrier restrictions.

C.5 TRAFFICKING IN PERSONS (JULY 2015)

a. Seller and all lower tier subsellers or their employees, labor recruiters, brokers or other

agents, must not engage in:

(1) Trafficking in persons (as defined in the Protocol to Prevent, Suppress, and Punish Trafficking in

Persons, especially Women and Children, supplementing the UN Convention against Transnational Organized Crime) during the period of this award;

(2) Procurement of a commercial sex act during the period of this award;

(3) Use of forced labor in the performance of this award;

(4) Acts that directly support or advance trafficking in persons, including the following acts:

- i. Destroying, concealing, confiscating, or otherwise denying an employee access to that employee's identity or immigration documents;
- ii. Failing to provide return transportation or pay for return transportation costs to an employee from a country outside the United States to the country from which the employee was recruited upon the end of employment if requested by the employee, unless:
 - a) exempted from the requirement to provide or pay for such return transportation by USAID under this award; or
 - b) the employee is a victim of human trafficking seeking victim services or legal redress in the country of employment or a witness in a human trafficking enforcement action;
- iii. Soliciting a person for the purpose of employment, or offering employment, by means of materially false or fraudulent pretenses, representations, or promises regarding that employment;
- iv. Charging employees recruitment fees; or
- v. Providing or arranging housing that fails to meet the host country housing and safety standards.

b. In the event of a violation of section (a) of this provision, USAID is authorized to terminate this award, without penalty, and is also authorized to pursue any other remedial actions authorized as stated in section 1704(c) of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239, enacted January 2, 2013).

c. For Subcontracts which exceed an estimated value of \$500,000, Seller must submit to the Buyer, the annual "Certification regarding Trafficking in Persons, Implementing

Title XVII of the National Defense Authorization Act for Fiscal Year 2013" as required prior to this award, and must implement a compliance plan to prevent the activities described above in section (a) of this provision. Seller must provide a copy of the compliance plan to the Buyer upon request and must post the useful and relevant contents of the plan or related materials on its website (if one is maintained) and at the workplace.

d. Seller's compliance plan must be appropriate to the size and complexity of the award and to the nature and scope of the activities to be performed. The plan must include, at a minimum, the following:

- (a) An awareness program to inform employees about the trafficking related prohibitions included in this provision, the activities prohibited and the action that will be taken against the employee for violations.
- (b) A reporting process for employees to report, without fear of retaliation, activity inconsistent with the policy prohibiting trafficking, including a means to make available to all employees the Global Human Trafficking Hotline at 1-844-888-FREE and its e-mail address at help@befree.org.
- (c) A recruitment and wage plan that only permits the use of recruitment companies with trained employees, prohibits charging of recruitment fees to the employee, and ensures that wages meet applicable host country legal requirements or explains any variance.
- (d) A housing plan, if the Seller intends to provide or arrange housing. The housing plan is required to meet any host-country housing and safety standards.
- (e) Procedures for the Seller at any tier and at any dollar value from engaging in trafficking in persons activities described in section a of this provision. Seller must also have procedures to monitor, detect, and terminate any agents or Seller or its employees that have engaged in such activities.


e. Seller receives any credible information from any source that alleges that the Seller, seller, or agent has engaged in any of the prohibited activities identified in this provision, the Seller must immediately notify the Buyer and the USAID Office of the Inspector General; and must fully cooperate with any Federal agencies responsible for audits, investigations, or corrective actions relating to trafficking in persons.

f. The Buyer may direct the Seller to take specific steps to abate an alleged violation or enforce the requirements of a compliance plan.

g. For purposes of this provision, "employee" means an individual who is engaged in the performance of this award as a direct employee, consultant, or volunteer of the Seller or any subseller.

C.6 PILOT PROGRAM FOR ENHANCEMENT OF GRANTEE EMPLOYEE WHISTLEBLOWER PROTECTIONS (SEPTEMBER 2014)

- a) 41 U.S.C. § 4712 states that an employee of the Seller may not be discharged, demoted, or otherwise discriminated against as a reprisal for "whistleblowing." In addition, whistleblower protections cannot be waived by any agreement, policy, form, or condition of employment.
- b) Whistleblowing is defined as making a disclosure "that the employee reasonably believes" is evidence of any of the following:
 - i. Gross mismanagement of a Federal contract, grant or Cooperative Agreement;
 - ii. A gross waste of Federal funds;
 - iii. An abuse of authority relating to a Federal contract or grant;
 - iv. A substantial and specific danger to public health or safety; or
 - v. A violation of law, rule, or regulation related to a Federal contract or grant (including the competition
 - vi. for, or negotiation of, a contract or grant).



- c) To qualify under the statute, the employee's disclosure must be made to:
 - i. A Member of the U.S. Congress, or a representative of a U.S. Congressional Committee;
 - ii. A cognizant U.S. Inspector General;
 - iii. The U.S. Government Accountability Office;
 - iv. A Federal employee responsible for contract or grant oversight or management at the relevant agency;
 - v. A U.S. court or grand jury; or,
 - vi. A management official or other employee of Seller who has the responsibility to investigate,
 - vii. discover, or address misconduct.
- d) Seller must notify their employees of their rights in regard to this clause.

C.7 PROHIBITION ON PROVIDING FEDERAL ASSISTANCE TO ENTITIES THAT REQUIRE CERTAIN INTERNATIONAL CONFIDENTIALITY AGREEMENTS (APRIL 2015)

- (a) Seller must not require employees, subsellers seeking to report fraud, waste, or abuse to sign or comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such employees, subsellers from lawfully reporting such waste, fraud, or abuse to a designated Investigative or law enforcement representative of a Federal department or agency authorized to receive such information.
- (b) Seller must notify employees that the prohibitions and restrictions of any internal confidentiality agreements covered by this provision are no longer in effect.
- (c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of classified information.
- (d)
- 1) In accordance with section 7 43 of Division E, Title VI I, of the Consolidated and Further Continuing Resolution Appropriations Act, 2015 (Pub. L. 113-235), use of funds appropriated (or otherwise made available) under that or any other Act may be prohibited, if the Government determines that Seller is not in compliance with the requirements of this provision.
- 2) The Buyer and the Government may seek any available remedies in the event the Seller fails to comply with the requirements of this provision.

C.8 CHILD SAFEGUARDING (JUNE 2015) (INCLUDE IF CONTRACT ACTIVITIES INVOLVE CHILDREN)

(a) Because the activities to be funded under this award may involve children, or personnel engaged in the implementation of the award may come into contact with children, these activities could raise the risk of child abuse, exploitation, or neglect within USAID-funded programs. The organization agrees to abide by the following child safeguarding core principles:

(1) Ensure compliance with host country and local child welfare and protection legislation or international standards, whichever gives greater protection, and with U.S. law where applicable;

(2) Prohibit all personnel from engaging in child abuse, exploitation, or neglect;

(3) Consider child safeguarding in project planning and implementation to determine potential risks to children that are associated with project activities and operations;

(4) Apply measures to reduce the risk of child abuse, exploitation, or neglect, including, but not limited to, limiting unsupervised interactions with children; prohibiting exposure to pornography; and complying with applicable laws, regulations,

or customs regarding the photographing, filming, or other image-generating activities of children;

(5) Promote child-safe screening procedures for personnel, particularly personnel whose work brings them in direct contact with children; and

(6) Have a procedure for ensuring that personnel and others recognize child abuse, exploitation, or neglect; mandating that personnel and others report allegations; investigating and managing allegations; and taking appropriate action in response to such allegations, including, but not limited to, dismissal of personnel.

(b) The organization must also include in their code of conduct for all personnel implementing USAID-funded activities the child safeguarding principles in (a) (1) through (6).

(c) The following definitions apply for purposes of this provision:

(1) Child: A child or children are defined as persons who have not attained 18 years of age.

(2) Child abuse, exploitation, or neglect: Constitutes any form of physical abuse; emotional ill-treatment; sexual abuse; neglect or insufficient supervision; trafficking; or commercial, transactional, labor, or other exploitation resulting in actual or potential harm to the child's health, well-being, survival, development, or dignity. It includes but is not limited to: any act or failure to act which results in death, serious physical or emotional harm to a child, or an act or failure to act which presents an imminent risk of serious harm to a child.

(3) Physical abuse: Constitutes acts or failures to act resulting in injury (not necessarily visible), unnecessary or unjustified pain or suffering without causing injury, harm or risk of harm to a child's health or welfare, or death. Such acts may include, but are not limited to: punching, beating, kicking, biting, shaking, throwing, stabbing, choking, or hitting (regardless of object used), or burning. These acts are considered abuse regardless of whether they were intended to hurt the child.

(4) Sexual Abuse: Constitutes fondling a child's genitals, penetration, incest, rape, sodomy, indecent exposure, and exploitation through prostitution or the production of pornographic materials.

(5) Emotional abuse or ill treatment: Constitutes injury to the psychological capacity or emotional stability of the child caused by acts, threats of acts, or coercive tactics. Emotional abuse may include, but is not limited to: humiliation, control, isolation, withholding of information, or any other deliberate activity that makes the child feel diminished or embarrassed.

(6) Exploitation: Constitutes the abuse of a child where some form of remuneration is involved or whereby the perpetrators benefit in some manner. Exploitation represents a form of coercion and violence that is detrimental to the child's physical or mental health, development, education, or well-being.

(7) Neglect: Constitutes failure to provide for a child's basic needs within USAIDfunded activities that are responsible for the care of a child in the absence of the child's parent or guardian.

C.9 NONDISCRIMINATION AGAINST BENEFICIARIES (NOVEMBER 2016)

(a) USAID policy requires Seller not discriminate against any beneficiaries in implementation of this award, such as, but not limited to, by withholding, adversely impacting, or denying equitable access to the benefits provided through this award on the basis of any factor not expressly stated in the award. This includes, for example, race, color, religion, sex (including gender identity, sexual orientation, and pregnancy), national origin, disability, age, genetic information, marital status, parental status, political affiliation, or veteran's status. Nothing in this provision is intended to limit the ability of the Seller to target activities toward the assistance needs of certain populations as defined in the award.

(b) Seller must insert this provision, including this paragraph, in all subcontracts under this Agreement.

C.10 MANDATORY DISCLOSURES (JULY 2015)

Consistent with 2 CFR §200.113, Seller must disclose, in a timely manner, in writing to the USAID Office of the Inspector General, with a copy to the Buyer, all violations of Federal criminal law involving fraud, bribery, or gratuity violations potentially affecting the Federal award.

Disclosures must be sent to:

U.S. Agency for International Development Office of the Inspector General P.O. Box 657 Washington, DC 20044-0657 Phone: 1-800-230-6539 or 202-712-1023 Email: <u>ig.hotline@usaid.gov</u>

URL: <u>https://oig.usaid.gov/content/usaid-seller-reporting-form</u>.

Failure to make required disclosures can result in any of the remedies described in 2 CFR §200.338 Remedies for noncompliance, including suspension or debarment (See 2 CFR 180, 2 CFR 780 and 31 U.S.C. 3321).

Seller must include this mandatory disclosure requirement in all subcontracts under this Agreement.

C.11 VOLUNTARY POPULATION PLANNING ACTIVITIES - SUPPLEMENTAL REQUIREMENTS (JANUARY 2009) (include if Agreement involves family planning or population activities that will be supported, in whole or in part, from funds under this contract)

- a. Voluntary Participation and Family Planning Methods:
 - (1) Seller agrees to take any steps necessary to ensure that funds made available under this award will not be used to coerce any individual to practice methods of family planning inconsistent with such individual's moral, philosophical, or religious beliefs. Further, the Seller agrees to conduct its activities in a manner which safeguards the rights, health, and welfare of all individuals who take part in the program.
 - (2) Activities which provide family planning services or information to individuals, financed in whole or in part under this agreement, must provide a broad range of family planning methods and services available in the country in which the activity is conducted or must provide information to such individuals regarding where such methods and services may be obtained.
- b. Requirements for Voluntary Family Planning Projects
 - (1) A family planning project must comply with the requirements of this paragraph.
 - (2) A project is a discrete activity through which a governmental, nongovernmental, or public international organization provides family planning services to people and for which funds obligated under this award, or goods or services financed with such funds, are provided under this award, except funds solely for the participation of personnel in short- term, widely attended training conferences or programs.
 - (3) Service providers and referral agents in the project must not implement or be subject to quotas or other numerical targets of total number of births, number of family planning acceptors, or acceptors of a particular method of family planning. Quantitative estimates or indicators of the number of births,

acceptors, and acceptors of a particular method that are used for the purpose of budgeting, planning, or reporting with respect to the project are not quotas or targets under this paragraph, unless service providers or referral agents in the project are required to achieve the estimates or indicators.


- (4) The project must not include the payment of incentives, bribes, gratuities or financial rewards to (i) any individual in exchange for becoming a family planning acceptor or (ii) any personnel performing functions under the project for achieving a numerical quota or target of total number of births, number of family planning acceptors, or acceptors of a particular method of contraception. This restriction applies to salaries or payments paid or made to personnel performing functions under the project if the amount of the salary or payment increases or decreases based on a predetermined number of births, number of family planning acceptors, or number of acceptors of a particular method of contraception that the personnel affect or achieve.
- (5) A person must not be denied any right or benefit, including the right of access to participate in any program of general welfare or health care, based on the person's decision not to accept family planning services offered by the project.
- (6) The project must provide family planning acceptors comprehensible information about the health benefits and risks of the method chosen, including those conditions that might render the use of the method inadvisable and those adverse side effects known to be consequent to the use of the method. This requirement may be satisfied by providing information in accordance with the medical practices and standards and health conditions in the country where the project is conducted through counselling, brochures, posters, or package inserts.
- (7) The project must ensure that experimental contraceptive drugs and devices and medical procedures are provided only in the context of a scientific study in which participants are advised of potential risks and benefits.
- (8) With respect to projects for which USAID provides, or finances the contribution of, contraceptive commodities or technical services and for which there is no subaward or contract under this award, the organization implementing a project for which such assistance is provided must agree that the project will comply with the requirements of this paragraph while using such commodities or receiving such services.
- (9) Seller must notify the Buyer when it learns about an alleged violation in a project of the requirements of subparagraphs (3), (4), (5), or (7) of this paragraph.
- c. Additional Requirements for Voluntary Sterilization Programs
 - (1) Funds made available under this award must not be used to pay for the performance of involuntary sterilization as a method of family planning or to coerce or provide any financial incentive to any individual to practice sterilization.
 - (2) Seller must ensure that any surgical sterilization procedures supported, in whole or in part, by funds from this award are performed only after the individual has voluntarily appeared at the treatment facility and has given informed consent to the sterilization procedure. Informed consent means the voluntary, knowing assent from the individual after being advised of the surgical procedures to be followed, the attendant discomforts and risks, the benefits to be expected, the availability of alternative methods of family planning, the purpose of the operation and its irreversibility, and the option to withdraw consent any time prior to the operation. An individual's consent is considered voluntary if it is based upon the exercise of free choice and is

not obtained by any special inducement or any element of force, fraud, deceit, duress, or other forms of coercion or misrepresentation.

- (3) Further, Seller must document the patient's informed consent by (i) a written consent document in a language the patient understands and speaks, which explains the basic elements of informed consent, as set out above, and which is signed by the individual and by the attending physician or by the authorized assistant of the attending physician; or, (ii) when a patient is unable to read adequately a written certification by the attending physician or by the authorized assistant of the attending physician that the basic elements of informed consent above were orally presented to the patient, and that the patient thereafter consented to the performance of the operation, the receipt of this oral explanation must be acknowledged by the patient's mark on the certification and by the signature or mark of a witness who speaks the same language as the patient.
- (4) Seller must retain copies of informed consent forms and certification documents for each voluntary sterilization procedure for a period of three years after performance of the sterilization procedure.
- d. Prohibition on Abortion-Related Activities:
 - (1) No funds made available under this award will be used to finance, support, or be attributed to the following activities: (i) procurement or distribution of equipment intended to be used for the purpose of inducing abortions as a method of family planning; (ii) special fees or incentives to any person to coerce or motivate them to have abortions; (iii) payments to persons to perform abortions or to solicit persons to undergo abortions; (iv) information, education, training, or communication programs that seek to promote abortion as a method of family planning; and, (v) lobbying for or against abortion. The term "motivate," as it relates to family planning assistance, must not be construed to prohibit the provision, consistent with local law, of information or counselling about all pregnancy options.
 - (2) No funds made available under this award will be used to pay for any biomedical research which relates, in whole or in part, to methods of, or the performance of, abortions or involuntary sterilizations as a means of family planning. Epidemiologic or descriptive research to assess the incidence, extent, or consequences of abortions is not precluded.

C.12 Protection of the Individual as A Research Subject (April 1998)

- a. Safeguarding the rights and welfare of human subjects involved in research supported by USAID is the responsibility of the organization to which support is awarded. USAID has adopted the Common Federal Policy for the Protection of Human Subjects, Part 225 of Title 22 of the Code of Federal Regulations (the "Policy"). Additional interpretation, procedures, and implementation guidance of the Policy are found in USAID General Notice entitled "Procedures for the Protection of Human Subjects in Research Supported by USAID," issued April 19, 1995, as amended. USAID's Cognizant Human Subjects Officer (CHSO) in USAID/ W has oversight, guidance, and interpretation responsibility for the Policy.
- b. Seller organizations must comply with USAID policy when humans are the subject of research, as defined in 22 CFR 225.102(d), funded by the Contract must provide "assurance," as required by 22 CFR 225.103, that they follow and abide by the procedures in the Policy. See also Section 5 of the April 19, 1995, USAID General Notice which sets forth activities to which the Policy is applicable. The existence of a bona fide, applicable assurance approved by the



Department of Health and Human Services (HHS) such as the "multiple project assurance" (MPA) will satisfy this requirement. Alternatively, organizations can provide an acceptable written assurance to the Buyer as described in 22 CFR 225.103. Such assurances must be determined by the CHSO to be acceptable prior to any applicable research being initiated or conducted under the award. In some limited instances outside the U.S., alternative systems for the protection of human subjects may be used provided they are deemed "at least equivalent" to those outlined in Part 225 (See 22 CFR 225.101[h]). Criteria and procedures for making this determination are described in the General Notice cited in the preceding paragraph.

c. Since the welfare of the research subject is a matter of concern to USAID as well as to the organization, USAID staff consultants and advisory groups may independently review and inspect research and research processes and procedures involving human subjects, and based on such findings, the CHSO may prohibit research which presents unacceptable hazards or otherwise fails to comply with USAID procedures. Informed consent documents must include the stipulation that the subject's records may be subject to such review.

C.13 Prohibition on the Promotion or Advocacy of the Legalization or Practice of Prostitution or Sex Trafficking (Assistance) (September 2014)

- (a) The U.S. Government is opposed to prostitution and related activities, which are inherently harmful and dehumanizing, and contribute to the phenomenon of trafficking in persons. None of the funds made available under this Contract may be used to promote or advocate the legalization or practice of prostitution or sex trafficking. Nothing in the preceding sentence shall be construed to preclude the provision to individuals of palliative care, treatment, or post-exposure pharmaceutical prophylaxis, and necessary pharmaceuticals and commodities, including test kits, condoms, and, when proven effective, microbicides.
- (b) (1) Except as provided in (b)(2), by accepting this Contract, Seller agrees that it is opposed to the practices of prostitution and sex trafficking.
- (b)(2) The following organizations are exempt from (b)(1):
 - (i) the Global Fund to Fight AIDS, Tuberculosis and Malaria; the World Health Organization; the International AIDS Vaccine Initiative; and any United Nations agency.
 - (ii) U.S. non-governmental sellers/subsellers and
 - (iii)Non-U.S. sellers and subsellers if the contract or Contract is for commercial items and services as defined in FAR 2.101, such as pharmaceuticals, medical supplies, logistics support, data management, and freight forwarding.
- (b) (3) Notwithstanding section (b)(2)(iii), not exempt from (b)(1) are non-U.S. sellers, and subsellers that implement HIV/AIDS programs under this assistance award, any subaward, or procurement contract or Contract by:
 - (i) Providing supplies or services directly to the final populations receiving such supplies or services in host countries;
 - (ii) Providing technical assistance and training directly to host country individuals or entities on the provision of supplies or services to the final

populations receiving such supplies and services; or

(iii)Providing the types of services listed in FAR 37.203(b)(1)-(6) that involve giving advice about substantive policies of a Seller, giving advice regarding the activities referenced in (i) and (ii), or making decisions or functioning in a Seller's chain of command (e.g., providing managerial or supervisory services approving financial transactions, personnel actions).

(c) The following definitions apply for purposes of this provision:

"Commercial sex act" means any sex act on account of which anything of value is given to or received by any person.

"Prostitution" means procuring or providing any commercial sex act and the "practice of prostitution" has the same meaning.

"Sex trafficking" means the recruitment, harboring, transportation, provision, or obtaining of a person for the purpose of a commercial sex act (22 U.S.C. 7102(9)).

(d) This provision includes express terms and conditions of the award and any violation of it shall be grounds for unilateral termination of the award by the Buyer prior to the end of its term.

C.14 Defense Base Act (DBA) Workers' Compensation Insurance for Procurement Contract (December 2014)

Workers' Compensation Insurance (Defense Base Act) (a) The Seller must--

- (1) Before commencing performance on any work purchased under this Agreement, establish provisions to provide for the payment of disability compensation and medical benefits to covered employees and death benefits to their eligible survivors, by purchasing Defense Base Act (DBA) insurance pursuant to the terms of the contract between USAID and USAID's DBA insurance carrier unless the Seller qualifies as a self-insurer under the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 932) as extended by the Defense Base Act (42 U.S.C. 1651, et seq.), or has an approved retrospective rating agreement for DBA. The Seller must continue to maintain these provisions to provide such Defense Base Act benefits until contract performance is completed.
- (2) If USAID or the Seller has secured a waiver of DBA coverage in accordance with AIDAR 728.305- 70(a) for seller's employees who are not citizens of, residents of, or hired in the United States, the seller agrees to provide such employees with worker's compensation benefits as required by the laws of the country in which the employees are working, or by the laws of the employee's native country, whichever offers greater benefits. The Department of Labor has granted partial blanket waivers of DBA coverage applicable to USAID-financed contracts performed in countries listed in the DEFENSE BASE ACT (DBA) WAIVER LIST.
- (3) Within ten days of an employee's injury or death or from the date the Seller has knowledge of the injury or death, submit Form LS-202 (Employee's First Report of Injury or Occupational Illness) to the Department of Labor in accordance with the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 930(a), 20 CFR 702.201 to 702.203).

- (4) Pay all compensation due for disability or death within the timeframes required by the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 914, 20 CFR 702.231 and 703.232).
- (5) Provide for medical care as required by the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 907, 20 CFR 702.402 and 702.419).
- (6) If controverting the right to compensation, submit Form LS-207 (Notice of Controversion of Right to Compensation) to the Department of Labor in accordance with the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 914(d), 20 CFR 702.251).
- (7) Immediately upon making the first payment of compensation in any case, submit Form LS-206 (Payment of Compensation Without Award) to the Department of Labor in accordance with the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 914(c), 20 CFR 702.234).
- (8) When payments are suspended or when making the final payment, submit Form LS- 208 (Notice of Final Payment or Suspension of Compensation Payments) to the Department of Labor in accordance with the Longshore and Harbor Workers' Compensation Act (33 U.S.C. 914 (c) and (g), 20 CFR 702.234 and 702.235).
- (9) Adhere to all other provisions of the Longshore and Harbor Workers' Compensation Act as extended by the Defense Base Act, and Department of Labor regulations at 20 CFR Parts 701 to 704.

For additional information on the Longshore and Harbor Workers' Compensation Act requirements see <u>http://www.dol.gov/owcp/dlhwc/lsdba.htm</u>.

Seller must insert the substance of this clause including this paragraph in all subcontracts to which the Defense Base Act applies (all services subcontracts performed overseas).

C. 15 M22. LIMITING CONSTRUCTION ACTIVITIES (AUGUST 2013)


a) Construction is eligible for reimbursement under this award.

b) Construction means —construction, alteration, or repair (including dredging and excavation) of buildings, structures, or other real property and includes, without limitation, improvements, renovation, alteration and refurbishment. The term includes, without limitation, roads, power plants, buildings, bridges, water treatment facilities, and vertical structures.

c) Agreement Officers will not approve any subawards or procurements by recipients for construction activities that are not listed in paragraph d) below. USAID will reimburse allowable costs for only the construction activities listed in this provision not to exceed the amount specified in the construction line item of the award budget. The recipient must receive prior written approval from the AO to transfer funds allotted for construction activities to other cost categories, or vice versa.

d) Description Below is a list of sites and description of the construction works;

1. Building Construction



District	Health Facility Name	Work Description
Lilongwe	Area 23 Health Center	Extend maternity building 1. To create additional space to be used for family planning (1 room) and postabortion care (1 room) 2. To create additional two (2) bed space for High Dependency Unit 3. To increase the bed space in the postnatal ward from 4 bed to 6 bed 4. To create space to be used as an instrument packing area 5. To create space for two (2) additional bathrooms and two (2) toilets. The proposed building extension of the maternity will require re-positioning (including re-building at another allocated site within the facility) the placenta pit to create space for the proposed building extension. The proposed building extension of the maternity will require re-positioning (including re-building at another allocated site within the facility) the platenta pit to create space for the proposed building extension. Kenovate the existing maternity building 1. Adding epoxy paint /vinyl flooring to the existing floor 2. Plumbing works- adding one (1) sink in the antenatal room and one (1) sink in the examination room 3. Constructing wall cubicles in the labour ward 4. Constructing wall mounted timber shelving for storage purposes for the postnatal ward Extend the Under 5 Clinic building 1. To create space (1 room) for storage 2. To create one (1) room for Dry Blood sampling 3. To create a waiting area
	Ndaula Health Centre (Catchment Population :41614)	 Extend the maternity building 1. To create adequate space for a nurse's station 2. To create space for a prenatal room 3. To increase space in the labour ward from a 3 bed to 6 beds 4. To increase space in the postnatal ward from 6 bed to 10 bed

		The proposed maternity building extension area will require diversion of existing foul drainage PVC pipes Renovate the existing maternity building 1. Repair roof leakage 2. Installation of blundering and ceiling - due to the roof leakage the timber used for the blundering and the ceiling boards were destroyed by the rainwater 3. Plumbing works- repairing of broken toilet cistern and sinks 4. Paint interior wall 5. Installation of new doors to replace the worn-out flush doors 6. Repair window glass - supply and fixing of window glazing 7. Add epoxy paint/vinyl flooring 8. Construct storm water drains around the building to
		Construction of a septic tank Construction of a new pit latrine and bathroom Construction of an incinerator, placenta pit, and ash pit
Dowa	Bowe Health Centre (Catchment Population: 41074)	 Extend maternity building 1. To create space for a nurse's station 2. To create space for Kangaroo Mother Care room 3. To create space for a family planning room 4. To create additional space for the labour room from 2 bed to 4 bed 5. To create space for toilets for patients and staff
Vendor Name.		 Renovate existing maternity building 1. Repair roof leakages 2. Installation of blundering and ceiling board 3. Repair cracked floors that are cosmetic cracks, non- structural 4. Replace electrical lights switches and sockets and add two (2) sockets in the postnatal room 5. Replace broken window louvre glass around the building 6. Paint interior wall 7. Plumbing works- repair blocked sinks (blocked sink due

	to sediment) in the labour ward
	8. Construction of storm water drains around the building
	Construction of an i ncinerator, placenta pit, and ash pit
	The proposed maternity building extension will require re- positioning and re-construction of manholes
	Extend maternity building 1. To increase bed space in the labour ward from 2 beds to 4 beds 2. To increase bed space in the post-natal ward from 6 beds to 12 beds
Mbingwa Health Centre (Catchment Population :39742)	 Renovate the maternity building 1. Repair worn out roof (trusses and iron sheets) and blundering and ceiling installation 2. Replace broken window glazing 3. Paint interior wall 4. Replace worn out flush door with new doors in the antenatal area 5. Repair cracked floor by applying new floor screed (cosmetic cracks not structural) 6. Plumbing worksunblocking septic foul drainage 7. Construction of new storm water drains
	Construction of pit latrines
Dzoole Health Centre (Catchment Population :59715)	Extend maternity building 1. To increase space in the postnatal ward from 4 bed to 6 bed 2. To increase bed space in the labour ward from 2 bed to 4 bed
	 Renovate maternity building 1. Install of blundering and ceiling 2. Paint interior wall 3. Add epoxy /Vinyl flooring 4. Replace broken window glazing 5. Install electrical wiring 6. Plumbing works - replace damaged toilet and sinks

Machinga	Namanja Health Centre (Catchment Population :48546)	Extend maternity building 1. To create additional space in the postnatal ward 2. To increase bed space from 2 beds to 4 beds in the labour ward 3. To create space for a prenatal room and antenatal room
	Machinga Health Centre (Catchment Population: 29954)	 Renovate building into maternity building 1. Conduct bat fumigation 2. Paint walls 3. Replace worn out sockets and light switches (electrical works) 4. Plumbing works- replace damaged toilet and sink 5. Installation of blundering and ceiling 6. Installation of doors and windows glazing
		Construction of an i ncinerator, placenta pit, and ash pit
Mulanje	Mulanje Namphungo Health Center (Catchment Population :49148)	Extend maternity building 1. To create additional space for the labour ward from 1 bed to 2 beds 2. To create additional room for family planning 3. To create addition space for a nurses' station 4. To create additional space for a prenatal room
		 Renovate the existing maternity building 1. Paint interior walls 2. Fix leaking roof in the waiting area and Visual inspection under acetic acid (VIA) room 3. Fumigation 4. Installation of blundering and ceiling 5. Fix door with mortice locks and hinges
	Bondo Health Center (Catchment Population: 30812)	Construction of an i ncinerator, placenta pit, and ash pit
	Mulanje District Hospital (Catchment Population :30812)	Create wall partitioning using rhino board and glass in the maternity wing 1. To create a nurses' station 2. To create an observation room 3. To create space for Kangaroo Mother Care room 4. To create space for a waiting area
		Renovate the existing maternity building

		 Painting the wall and ceiling Install flush door Replace louvre windows to fixed window glass Replace broken sinks Replace double sockets Construct wall mounted / built in baby cots space using block and mortar finished with timber skirting Plumbing works- replace broken toilet cisterns and sinks in the washrooms
Center (Catchment		 Extend maternity building extension To create space for nurse's station To create prenatal room To create additional space for a 6 bed from a 4 bed in the labour room To create space in the postnatal room from a 6 bed to 10 beds To create space for a sluice room Create space for additional two bathrooms and toilets for clients Renovate the existing maternity building Reconstruct the ceiling (blundering and ceiling boards) in the labour and postnatal wards Electrical works - replace the electrical wires in the entire building Create window openings in the postnatal ward Repair roof leakage Paint interior wall
	Ntchalo Health Center (Catchment Population: 61220)	Create a drainage system to divert water from the maternity building as the area is waterlogged
		Construction of an i ncinerator, placenta pit, and ash pit
	Mapelera Health Center (Catchment Population :20864)	 Extend maternity building 1. To create adequate space for a nurse's station 2. To create space for the prenatal 3. To create space in the labour room from a 2 bed to 4 bed and 4. To create space in the postnatal ward from a 6 bed to a 10 bed

	 Renovate the existing maternity building 1. Repair roof leakage 2. Paint interior wall 3. Replace worn-out timber doors including mortice locks and hinges 4. Replace broken window louvres 5. Plumbing works -supply and fix sink water with taps 6. Electrical works - wiring and fixing bulbs, sockets, and light switches
--	---

2. Oxygen Ecosystem

District	Health Facility Name	Work Description
Lilongwe	Mitundu Community Hopsital	 Construct a Manifold shelter Site clearing , excavation of foundation trenches Construct foundation with concrete footing , block wall superstructure and concrete slab Construct superstructure dwarf wall using blocks and mesh wire Construct roof using steel purlins and 26 gauge iron sheets Install pipe network and components: Install and mount to building walls copper pipes sizes DN 28, 22,25 AND 12 with connectors. Connect pipes to manifold system
	Kabudula Community Hospital	 Construct a Manifold shelter Site clearing, excavation of foundation trenches. Construct foundation with concrete footing, block wall superstructure and concrete slab Construct superstructure dwarf wall using blocks and mesh wire Construct roof using steel purlins and 26-gauge iron sheets Install pipe network and components: Install and mount to building walls copper pipes sizes DN 28, 22,25 AND 12 with connectors. Connect pipes to manifold system
	Likuni Mission	1. Construct a Manifold shelter

	Hopsital	 a. Site clearing, excavation of foundation trenches b. Construct foundation with concrete footing, block wall superstructure and concrete slab c. Construct superstructure dwarf wall using blocks and mesh wire d. Construct roof using steel purlins and 26 gauge iron sheets 2.Install pipe network and components: a. Install and mount to building walls copper pipes sizes DN 28, 22,25 AND 12 with connectors b. Connect pipes to manifold system
Dowa	Dowa DHO	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
Dowa	Madisi Mission Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
Chikwaw	Ngabu Rural Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
а	St Montfort Mission Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
Machinga	Machinga DHO	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
Zombo	Matawale Health Center	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
Zomba	St Luke's Mission Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
Mangochi	Koche community Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories
	St Martin's	Supply, install and commission Automated Manifold System,

Community Hospital	Distribution Pipe Network including Pipeline Components, and Accessories
Mulibwanji Community Hospital	Supply, install and commission Automated Manifold System, Distribution Pipe Network including Pipeline Components, and Accessories

3. Boreholes

District	Name	Work Description
	Chilinde Village	Borehole rehabilitation
	Diamphwi Health Center	Borehole rehabilitation
Lilongwe	Nathenje Health Center	Borehole rehabilitation
	Chigundu Village	Borehole rehabilitation
	Kasengele Village	Borehole rehabilitation
	Mbingwa Health Center	Borehole rehabilitation
	Dzoole Health Center	Borehole rehabilitation
Dowa	Gogo Village	Borehole rehabilitation
	Kumwembe Village	Borehole rehabilitation
	Lavu Village	Borehole rehabilitation
Machinga	Pachongwe Village	Borehole rehabilitation
	Nyambi Health Center	Borehole rehabilitation

	Mkwepere Health Center	Borehole rehabilitation
	Msilili Village	Borehole rehabilitation
	Malunda Village	Borehole rehabilitation
Zomba	Thondwe Health Center	Borehole rehabilitation
	Maera Health Center	Borehole rehabilitation
	St. Pauls F.P School	Borehole rehabilitation
	Chisi Village	Borehole rehabilitation
	Mayaka Village	Borehole rehabilitation
Mulanje	Thutchila Health Center	Borehole rehabilitation
	Namphungo Primary School	Borehole rehabilitation
	Nzizzira Village	Borehole rehabilitation
	Nkhomaula Health Center	Borehole rehabilitation
	Dzenje Health Center	Borehole rehabilitation
Mangochi	Namalaka Health Center	Borehole rehabilitation
	Mitanga Mtowo Village	Borehole rehabilitation
	Chabuka Village	Borehole rehabilitation
•		

	Malembo Health Center	Borehole rehabilitation
	Mkoma Kabambe Village	Borehole rehabilitation
Chikwaw a	Nkhwangwa Primary school	Borehole rehabilitation
	Kachere Village	Borehole rehabilitation
	Mitawi Primary School	Borehole rehabilitation
	Kamtefa Village	Borehole rehabilitation
	Makanga Primary School	Borehole rehabilitation

Note: Agreement Officer's approval is hereby granted for the above listed construction works. All other subsequent construction works must be submitted for Agreement Officer's prior approval.

e) The recipient must include this provision in all subawards and procurements and make vendors providing services under this award and subrecipients aware of the restrictions of this provision.

ANNEX D: COMPANY POLICIES AND PROCEDURES

By signing this Agreement, Seller acknowledges that it has received and read the following policies of the Prime Contractor and agrees to comply fully with such policies in performing this Agreement.

- Business Partner Code of Conduct.
- Child Protection Guidelines.
- [Insert others as required.]

All documents can be downloaded in full at: <u>http://www.thepalladiumgroup.com/policies</u>



ATTACHMENT H- Instructions for obtaining UEI number

IF AN ENTITY IS CURRENTLY NOT REGISTERED IN SAM, HOW DOES IT GET A UEI WITH OR WITHOUT REGISTRATION?

With registration	Without registration
(1) Go to SAM.gov	(1) Go to SAM.gov
(2) Select "Get Started" to initiate new registration or to just get a UEI without a full registration.	(2) Select "Get Started" to initiate new registration or to just get a UEI without a full registration.
(3) On the next screen, choose whether you need a registration or only a UEI.	(3) On the next screen, choose whether you need a registration or only a UEI.
(4) On the Purpose of Registration screen, select the type of entity you are registering and the purpose of registration.	(4) Enter Entity Information (if requesting UEI prior to April 4, 2022, entering DUNS is required)
(5) On the following screens, review and	(5) Confirm Entity Information
confirm the purpose of registration, see an outline of the upcoming steps and list of necessary documents.	(6) Request the UEI
(6) Enter Entity Information (if registering prior to April 4, 2022, entering DUNS is required)	

(7) Confirm Entity Information

(8) Request the UEI